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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 
(A Government of India Enterprise) 

CHHATTISGARH ZONE 
Ashok Vihar Colony, Pandri, Raipur-492004(C.G.) 

Telfax-007-4074482 
ISO 9001:2000                    WEBSITE: WWW.NPCC.GOV.IN 
 

NOTICE INVITING TENDER 
              

 
 NIT No.731003/IGNTU/1092                                        Date: Nov., 14th, 2011 
 
National projects Construction Corporation Limited (NPCC) invites item rate  
tenders under two bid systems (One envelope for technical bid and other for 
financial bid) from the experienced and financially as well as technically sound 
agencies of National repute for the construction of Internal Roads and allied 
structures(Phase-II)-Package-A at Indira Gandhi National Tribal 
University,Amarkantak,M.P.as detailed below: 
 
1. Location Amarkantak,Distt-Anupur (M.P.)h 
2. Completion time Twelve months including rainy season
3. Approx. estimated cost Rs. 11.89 Crores 
4. Earnest money to be deposited in the 

form of DD/FDR/BG in favour of 
NPCC Ltd. payable at Raipur. In case 
of BG it must be from Nationalized 
Bank only. 

Rs. 12.00 Lakhs 
(Rupees Twelve Lakhs) 

5. Cost of Tender documents in the form 
of Demand Draft in favour of NPCC 
Ltd. Payable at Raipur 

Rs. 10,000/- (Ten thousand only) – 
Non refundable 

6. Validity of Tender 90 days from date of submission of 
tender 

7.  Sale of Tender Documents on any 
working day 

From 14.11.2011 to 29.11.2011  
11.00 A.M. to 4.00 P.M. 

8. Receipt of Tenders 30.11.2011  
up to 3.00 P.M.  

9. Opening of Technical bid 30.11.2011  
at 3.30 P.M.  

PRE-QUALIFICATION CRITERIA:  
 
The intending Bidder should fulfill the following minimum pre-qualifying criteria 
 

1. Turnover: Average Annual Financial Turnover on construction works 
during the last three years, ending 31st March of the previous financial year, 
should be at least 30% of the estimated cost. 

 
2. Experience: Bidder should have the experience of completion of similar 

works during last 7 years ending last day of month previous to the one in 
which tenders are invited should be either of the following.  

 
 

(a) Three similar completed works costing not less than the amount 
equal to 40% of the estimated cost,  
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or 
(b) Two similar completed works costing not less than the amount equal 

to 50% of the estimated cost,  
or 

(c) One similar completed work costing not less than the amount equal to 
80% of the estimated cost. 

3. Similar works mean: Road and allied works (bridges, culverts)executed in 
State Govt Organization including PMGSY of any state or central Govt 
Departments and or Public Sector Undertakings  

4. Profitability: The applicant should be a profit (net) making firm and should 
not have incurred any loss in the last 2 (two) financial years or any three 
out of last five years ending 31st March, 2011 duly certified by Chartered 
Accountant. 

5.  EPF Registration: Bidder must have valid EPF/ PF registration.  

6. Joint Venture: Joint Ventures are not permitted.  

7.  Bid Capacity:  Agencies who meet the minimum qualification criteria 
will be qualified only if their available bid capacity is more than the total bid 
value. The available bid capacity will be calculated as under:-  

Assessed available bid capacity = A x N x 2 - B  

N = Number of years rounded up to first decimal prescribed for 
completion of the subject contract.  

A = Maximum value of works executed in anyone year during last five 
years (up dated to the price level of current financial year with 
percentage as under – 

For Works executed in 2010-11- NIL %( Nil percent) 

For Works executed in 2009-10- 05 %( Five percent) 

For Works executed in 2008-2009- 10 %( Ten percent) 

  For Works executed in 2007-2008- 15 % (Fifteen percent) 

B = Value at current price level of existing commitments and on 
going works to be completed in the next 'N' years.  

 
8. Credit Facility: Agency shall have credit facility amounting to Rs. 75   

Lakhs (minimum) issued from Bank during this financial year i.e.2011-12. 

9. NPCC reserve the right to reject any or all applications without assigning 
any reason thereof.  

10. Request for Tender document: The application for issue of Tender 
Document is to be submitted along with the following documents without 
fail. 

 1)  Cost of Tender document as per NIT.  

 2)  Copy of EPF/ PF Registration certificate 

3)  Performance certificate in support of experience of similar works 
as per para 2.0 and 3.0 of NIT. 

4) Details of Turn over for last 5 years duly certified by Chartered 
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Accountant along with Profit and loss Statement of each financial 
year. 

The issuance of tender document on the basis of above documents does not 
mean the agency has been technically qualified. Hence agencies/bidders are 
advised to submit all the relevant documents/ credentials required in tender for 
technical qualification along with their bid. 

Tender documents for the above works can be had from the office of the Zonal 
Manager, NPCC Limited, Chhattisgarh Zone, Street No.5, Bansal Public 
School, Ashok Vihar Colony, Pandri, Raipur-492004(C.G.) on any working day 
from 14.11.2011 to 29.11.2011 between 11.00A.M. to 4.00 P.M. Tender 
documents can be viewed at our official website www.npcc.qov.in and the 
agencies fulfilling the requirements may submit the application along with the 
details/documents stated in para 10.0 of NIT to purchase the documents on 
payment of Rs.10,000/- (Rupees Ten Thousand only) (Non refundable) by DD in 
favour of NPCC Limited, payable at Raipur. Tender documents will not be sent by 
post or courier.  

Tender documents can be seen at our official website www.npcc.qov.in which is 
only for viewing not for quoting. 

Tender documents duly completed in all respect shall be received up to 15.00 Hrs. 
on 30.11.2011 at the same office and Technical bid shall be opened at 15.30 Hrs. 
on the same day and venue (place of sale/submission of tender). Documents 
received after the stipulated date & time are liable to be summarily rejected.   

Any corrigendum/addendum/errata in respect of the above tender shall be 
made available only at our official web site www.npcc.gov.in. No further 
press advertisement will be given. Hence prospective bidders are advised to 
visit NPCC web site regularly for above purpose. 

 
Zonal Manager 

Chhattisgarh Zone 
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1. Qualifying criteria 
 
The intending Bidder should fulfill the following minimum pre-qualifying criteria 
 

i. Turnover: Average Annual Financial Turnover on construction works during the 
last three years, ending 31st March of the previous financial year, should be at least 
30% of the estimated cost. 

 
ii. Experience: Bidder should have the experience of completion of similar works 

during last 7 years ending last day of month previous to the one in which tenders 
are invited should be either of the following.  

 
 

a. Three similar completed works costing not less than the amount equal to 40% 
of the estimated cost,  

or 
b. Two similar completed works costing not less than the amount equal to 50% of 

the estimated cost,  
or 

c. One similar completed work costing not less than the amount equal to 80% of 
the estimated cost. 

iii. Similar works mean: Road and allied works (bridges, culverts) executed in State 
Govt Organization including PMGSY of any state or central Govt Departments and 
or Public Sector Undertakings..  

        

iv. Profitability: The applicant should be a profit (net) making firm and should not 
have incurred any loss in the last 2 (two) financial years or any three out of last five 
years ending 31st March, 2011. It duly certified by Chartered Accountant. 

v.  EPF Registration: Bidder must have valid EPF/ PF registration.  

vi. Joint Venture: Joint Ventures are not permitted.  
 
vii. Credit Facility: Agency shall have credit facility amounting to Rs. 75 Lakhs  

(minimum) issued from Bank during this financial year i.e.2011-12. 
 
viii. The applicant must have adequate organizational setup and reasonable presence 

in the work area or nearby as well as having sufficient number of experienced 
personnel, technical know-how, and infrastructure to complete the project well 
within time frame. 

 
ix. The applicant must have minimum three years experience preferably working   with 

public sector enterprises / government / semi government organizations. 
 
x. NPCC is free to get documents verified and agency shall have no objection to it. In 

case if it is found at any stage that that the agency has made any false information 
will be disqualified and black listed. 

xi. Request for Tender document: The application for issue of Tender Document is 
to be submitted along with the following documents without fail. 

 1)  Cost of Tender document as per NIT.  

 2)  Copy of EPF/ PF Registration certificate. 

3)  Performance certificate in support of experience of similar works as per para 
2.0 and 3.0 of NIT. 

4) Details of Turn over for last 5 years duly certified by Chartered Accountant 
along with Profit and loss Statement of each financial year. 
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1.1 Bid Capacity:  Agencies who meet the minimum qualification criteria will be qualified only 
if their available bid capacity is more than the total bid value. The available bid capacity will    

be calculated as under:-  

Assessed available bid capacity = A x N x 2 - B  

N = Number of years rounded up to first decimal prescribed for completion of the 
subject contract.  

A =  Maximum value of works executed in anyone year during last five years (up 
dated to the price level of current financial year with percentage as under – 

For Works executed in 2010-11- NIL %( Nil percent) 

For Works executed in 2009-10- 05 %( Five percent) 

For Works executed in 2008-2009- 10 %( Ten percent) 

For Works executed in 2007-2008- 15 % (Fifteen percent) 

B = Value at current price level of existing commitments and on going works to 
be completed in the next 'N' years.  

 

Note:  The Bidder shall furnish statements showing the value of existing commitments and on-
going works as well as the stipulated period of completion remaining for each of the 
works preferably countersigned by the Nodal officer or his nominee-in-charge in the 
format available in documents. 

        
2. Instruction to bidders 

2.1 Bidders are required to submit full bio-data giving details about their organization, 
experience, technical personnel & manpower available in their organization, Equipment 
holding, PF registration number from RPFC, Balance sheet and turnover details for last 5 
years duly certified by CA, Litigation history etc. in order to asses their financial and 
technical capabilities etc. in the enclosed forms which will be kept confidential. 

 
2.2 While deciding upon the technical qualification of applicant great emphasis will be given on 

the ability and competence of applicants to do good quality works within the specified time 
schedule and in close coordination with other agencies. 

 
2.3 Each page of the documents shall be signed by power of attorney holder or authorized 

signatory.  The documents shall be signed by person(s) on behalf of the organization 
having necessary authorization/power of attorney to do so (certified copies to be 
enclosed). 

 
2.4 If the space in the proforma is in sufficient for furnishing full details, such information may 

be supplemented on separate sheets of paper, stating therein the part of the proforma and 
serial number.  Separate sheets shall be used for each part.  However, the format shall be 
as per proforma. 

 
2.5 Applications containing false / incomplete and / or inadequate information are liable to be 

rejected.  Also mere fulfillment of eligibility criteria does not guarantee for selection. 
 
2.6 Clarification, if any required, may be obtained from the office of the Zonal Manager, NPCC 

Limited, Chhattisgarh Zone, Street No.5, Bansal Public School, Ashok Vihar Colony, Pandri, 
Raipur-492004(C.G.).Telefax-007-4074482 

 
2.7 Canvassing in any form in connection with pre-qualifications is strictly prohibited and the 

application of such persons/organizations who resort to canvassing will be liable to 
rejection. 
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2.8         Additional Requirement - 
 

Even though the bidders meet the above qualifying criteria, they are liable to be 
disqualified if they have 
 
(a) Made misleading or false representation in the forms, statements and attachments in 

proof of the qualification requirements;  
 

(b) Records of poor performance such as abandoning the work, not properly completing 
the contract, inordinate delays in completion, litigation history or financial failures etc. 

 
(c) their business banned by any Central Govt. Department/Public Sector Undertakings or 

Enterprises of Central Govt.  
 

(d) not submitted all the supporting documents or not furnished the relevant details as per 
the prescribed format. 

 
A declaration to the above effect should be submitted as per Proforma-IX. 
 

            Bidder shall submit the general information about bidder as per Proforma No- III. 
 
2.9    Bidder shall submit the list of major plant & machinery available with the firm as  Proforma 

No.– IV.  
 

2.10    Site Visit 
 

a. The bidder is advised to visit and examine the Site of Works and its surroundings 
and obtain for itself on its own responsibility and cost all information that may be 
necessary for preparing the bid and entering into a contract for construction of the 
Works.  

 
b. The bidder and any of its personnel or agents will be granted permission by the 

Employer/Owner to enter upon its premises and lands for the purpose of such 
visit, but only upon the express condition that the bidder, its personnel, and 
agents, will release and  

 
c. Indemnify the Employer/Owner and its personnel and agents from and against all 

liability in respect thereof, and will be responsible for death or personal injury, loss 
of or damage to property, and any other loss, damage, costs, and expenses 
incurred as a result of the inspection. 

 
d. Before submitting a Bid, the Bidder shall be deemed to have satisfied himself by 

actual inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are taken into account and that the 
rates entered in the Price Bid document are adequate and all inclusive for the 
completion of work to the entire satisfaction of the Employer/Owner.  

 
2.11    Bid Opening 
 
2.11.1  Bids will be opened at the address mentioned in “Notice inviting Tender” in presence of 

Bidders or authorized representatives of Bidders who wish to attend the opening of Bids. 
 
2.11.2 The Price bid shall be opened on the date and time, which will be intimated later on to the                  

technically qualified bidders. NPCC will not be responsible for any postal delay or loss of                  
communication.  

 
2.12        Process to be Confidential 
 
2.12.1 Information relating to the examination, clarification, evaluation and comparison of bids, 

and recommendations for bid shall not be disclosed to bidders or any other persons not 
officially concerned with such process until the process is finalised. 
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2.13      Examination of Bids and Determination of Responsiveness 
 
2.13.1 The Employer shall examine the bids to determine whether they are complete, whether the 

documents have been properly signed and whether the bids are generally in order, and all 
documents as per Tender document have been submitted. 

 
2.13.2 Prior to the detailed evaluation, Employer shall determine whether each bid is of 

acceptable quality, is generally complete and is substantially responsive to the Tender 
documents.  For purposes of this determination, a substantially responsive bid is one that 
conforms to all the documents as specified in the Tender document without material 
deviations, objections, Conditionality or reservation.  A material deviation, objection, 
conditionality or reservation is one; 
 
a) That affects in any substantial way the scope, quality or performance of the contract. 
b) That limits in any substantial way, inconsistent with the bidding documents, the 
Employers’ rights or the successful Bidder’s obligations under the Tender document or 
c) Whose rectification would unfairly affect the competitive position of other Bidders who 
are presenting substantially responsive bids. 
 

2.13.3 If a bid is determined to be not substantially responsive, the Employer shall reject the bid. 
 
 
3. MODE OF SUBMISSION 
 

The tender should be submitted in 2 Envelope system.   

3.1 The Envelope No.1 TECHNICAL BID will contain the EMD of Rs.12.00 Lakhs (Rupees 
Twelve lakhs only) in the form of DD/FDR/Bank Guarantee in favour of NPCC Limited 
payable at Raipur (in case of BG it must be from nationalized bank only) and the 
unconditional acceptance letter on the letter-head in respect of the tender conditions as 
per proforma available in the tender document.  The EMD shall be valid for 150 days from 
the date of submission of tender. The EMD in any other form shall not be accepted.  This 
envelope No. 1 will also contain the tender document (without Price Bid) duly signed 
without any conditions. This shall contain all information asked vide condition no. 1.1 and 
Conditional tenders shall be treated as non-responsive and rejected. 
 
The Envelope No.2  Price BID will contain the unconditional Price Bid duly signed by 
authorized signatory. 
 
Both the Envelopes shall be sealed separately and shall be marked/written respectively as  
Technical Bid and Price Bid. These 2 sealed envelopes shall be submitted in an outer 
sealed envelope clearly mentioning the name of work for  which the tender is offered. 

 
    The Envelope No. 1 shall be opened on its due date & time in presence of the bidders or 

their representatives who wish to be present.  On verification of the Envelope No.1 
contents as detailed above, the envelope no. 2 of qualified bidders will be opened on the 
date intimated separately. Conditional tenders will be summarily rejected. 

 
If the contents/requirements of the envelope No.1 are not found in order, the envelope No. 
2 shall not be opened and offer of that bidder will be rejected. 
 

 The rates for the items are to be quoted both in words & figures in the BOQ enclosed.  The 
rates in words shall supersede the rates in figures and shall be treated as the final rates 
quoted. 
 
All envelopes / packets shall be individually sealed as well as marked as given below and 
kept in an outer envelope marked as : 
 
Construction of Internal Roads and Allied Structures (Phase-II)-Package-A at 
IGNTU Amarkantak. 
 
 

NIT No :                                                                         Due on : 
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From (Name of the Company) 
 
 
The envelope thus sealed shall be submitted at the place of submission of tender before 
the stipulated time and date fixed for receipt of tender. The tenders received on or after the 
stipulated time and date of tender receipt shall not be considered as well as the same shall 
be returned to the tenderer unopened. NPCC shall not be responsible for any kind of 
communication  delays whatsoever may be. Each and every envelope is to be addressed 
to the Zonal Manager, NPCC Limited, Chhattisgarh Zone, Street No.5, Bansal Public 
School, Ashok Vihar Colony, Pandri, Raipur-492004(C.G.)  

3.2 Once the bidder has given an unconditional acceptance to the terms and contract 
conditions, bidder will not be permitted to put any remark(s)/conditions(s) (except 
unconditional rebate on price quoted, if any) in/along with the tender document. 

 
3.3 In case the conditions 3.2 mentioned above is found violated at any time after opening of 

tender, the tender shall be summarily rejected and NPCC shall, without prejudice to any 
other right remedy, be at liberty to forfeit the Earnest Money Deposit as specified above.  

 
4. EARNEST MONEY DEPOSIT :  

 
The agency has to submit the requisite EMD as mentioned in NIT. Tenders Received 
without  EMD  will be treated as non responsive and summarily rejected. 
 

5. NPCC reserves the right to reject any or all the tenders in part or full without assigning any 
reason whatsoever thereof. NPCC does not bind itself to accept the lowest tender. NPCC 
also reserves the right to split up the work among two or more agencies. 

 
6. QUOTING OF RATES & AMOUNTS: 
 
6.1 The tenderers should quote in figures as well in words the rates and amounts tenders by 

them.  The amount for each item should be worked out and the requisite totals and page 
totals be given. 

 
6.2 Special care should be taken to write the rates and amounts in figures as well in words in 

such a way that any alteration is not possible. The total amount should be written both in 
figures and in words. In case of figures; the word ‘Rs.’ Should be written before the figure 
of Rupees and word   ‘P’   after the decimal figure e.g. Rs. 2.15p. Rs. 2.15 shall be written 
as Rupees two and fifteen  paisa only. Unless the rate/amount is in whole Rupees it 
should invariably be up to two decimal places. While quoting the rates in Bill of quantities, 
the word “only” should be written closely following the amount and it should not be written 
in the next line. 

 
6.3 In case of any discrepancy between the rates/percentage quoted in figures and words, , 

then the rate/percentage quoted by the contractor in words shall be taken as correct.  
 
7. The tenders shall be strictly as per the conditions of contract. Tenders with any additional 

condition(s)/modifications shall be rejected. 
 
8. The witnesses to the Tender/Contract Agreement shall be other than the tenderer/ 

tenderers competing for this work and must indicate full name, address, status/occupation 
with dated signatures. 

 
9. The tenders for works shall remain open for acceptance for a period of 90(Ninety) days 

from the date of opening of the tenders. If any tenderer withdraws his tender before the 
said period or makes any modification in terms and conditions of the tender to his benefit 
which are not acceptable to NPCC then NPCC shall without prejudice to any other right or 
remedy, be at liberty to forfeit the EMD. 

 
10. The acceptance of tender will rest with  NPCC who does not bind itself to accept the   

lowest tender and reserves to itself the right to reject any or all the tenders received 
without assigning any reason thereof. Tenders in which any of the prescribed conditions 
are not fulfilled or found incomplete in any respect are liable to be rejected. 
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11. Canvassing whether directly or indirectly in connection with tenders is strictly prohibited 

and the tenders submitted by the contractors who resort to canvassing will be liable for 
rejection. 

 
12. PERFORMANCE GUARANTEE:- 

 
Within 10 days from the date of issue of LOA / LOI, the tenderer shall submit  Performance 
Guarantee amounting to 5% (Five percent) of the awarded value of work  in the form of 
Demand Draft/fixed deposit in favour of NPCC LTD. or  Bank Guarantee from the 
Nationalised/Scheduled Bank (as per list enclosed) of equivalent value. No interest will be 
paid under any circumstances. on receipt of the performance guarantee in the form of 
DD/FDR/BG the EMD will be refunded. 

 
13.        SECURITY  DEPOSIT:-  
 

The security deposit will be deducted from the successful contractor at the rate of 10% 
from the Gross value of each R/A bills till it reaches 5% of the contract value. No interest 
will be paid on the Security Deposit under any circumstances. The total security deposit 
will be refunded only after expiry of defect liability period. However after successful 
completion of work 50% of the security deposit can be released against bank guarantee 
from the Nationalised/Scheduled Bank (as per list enclosed) as per approved format. 

   
14.        On acceptance of tender, the name of the authorized representative(s) of the contractor 

who would be responsible for taking instructions from Engineer-in-charge or his authorized 
representative shall be intimated by the contractor within 07 days from the date of issue of 
telegram/letter/telex/fax of intents by NPCC. 

 
15. The tenderer shall not be permitted to tender for works if his near relative is posted as an 

Accountant or an Assistant Engineer or any higher ranks in the project office or concerned 
Zonal office of the NPCC. The contractor shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who are near 
relatives to any  of the officers in NPCC. Any breach of this condition by the tenderer 
would render him liable to the withdrawal of the work awarded to him and forfeit of Earnest 
Money and Security Deposit. This may also debar the contractor from tendering for future 
works under NPCC. 

 
16. Sales tax/VAT or any other tax on materials as also the Turnover Tax, Work Contract Tax, 

Service tax, Construction cess or similar, if any, in respect of contract shall be payable by 
the contractor and NPCC will not entertain any claim whatsoever, on such grounds. In the 
event of non payment/default in payment of any octroi, royalty, cess, turnover tax, sales 
tax, including the purchase tax, consignment tax, work contract tax or any labour dues and 
E.P.F. etc. by contractor/supplier, the NPCC reserves the right to with-hold the 
dues/payments of contractor and make payment to local / state/ Central Government 
authorities or to labours as may be applicable. The contractor should submit along with the 
tender, the Registration Certificates with sales tax on works contract authority and EPF 
Authorities other wise appropriate recovery shall be made from his bills. 

 
17. Tenderer should quote all prices, including the liability of taxes etc covered under Clause 

16.0 or any other levy as applicable in the respective state. 
 
18. The tenderer shall be deemed to have gone through the various conditions and clauses of 

the tender and visited the site before quoting their rates, once they make an offer for this 
work. No claim  shall be entertained on this account. 

 
19. The drawings for the work are available at Zonal Office,Chhattisgarh Zone,Raipur which 

can be viewed on any working day between 10 AM to 4 PM. 
 
20. Tenderer can  purchase the tender documents from any of the offices mentioned in NIT. 

However, the documents can be viewed on our website www.npcc.gov.in .    
 
21. ESCALATION/PRICE VARIATION: 
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21.1 There will be no escalation on account of any increase in price index in the price of 
materials or labours, imposition of sales tax or enactment of any new law or imposition of 
levies etc. No price escalation shall be applicable even during the extended period for 
completing the works. No extra claim in this regard will be entertained.  

 
 
22. NPCC reserves its right to accept or reject any or all tenders without assigning any reason 

thereof. 
 
 
23. Details of documents to be submitted: Following documents are to be submitted 

with Technical bid (Envelop No. 1) duly supported with credentials/certificates as 
directed in the respective proforma. 

 
S.No. Details Proforma No. To be executed on 

1. Acceptance of Tender Conditions   PROFORMA- I 
 

Tenderer’s letter head  

2. Form of Tender PROFORMA- II 
 

Tenderer’s letter head  

3. General Information PROFORMA - III 
 

 

4. List of Major Plant and Machinery in 
Possession of the Firm 

PROFORMA - IV 
 

 

5. Annual Turn Over For The Last Five 
Years  

PROFORMA-V 
 

 

6. Details of the Similar Works 
Completed in Last Five Years 

PROFORMA-VI 
 

 

7. Certificate of Credit Facility PROFORMA -VII 
 

 Banker’s letter Head 

8. Details of on-going/existing works 
 

PROFORMA-VIII 
 

 

9. Past contractual performance 
 

PROFORMA – IX On Non-judicial stamp 
paper 
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PROFORMA- I 
 

 
 (On the letter head of the Tenderer) 

 
 
To, 
 
 
The Zonal Manager, 
NPCC Ltd. 
Chhattisgarh Zone, 
Raipur-492004(C.G.) 
         
Sir 
                               ACCEPTANCE OF TENDER CONDITIONS   

 
 

The tender documents for the work of “Construction of Internal Roads and allied 
structures(Phase-II)-Package-A at Indira Gandhi National Tribal University, 
Amarkantak, M.P has been sold to me/us by National Project Construction Corporation 
Limited and I/We hereby unconditionally accept the tender conditions and tender 
documents in its entirety for the above work. 

 
1. The contents of  clause 3.2 and 3.3 of the Tender documents (Instructions to 
Tenderer) have been noted wherein it is clarified that after unconditionally accepting the 
tender condition in its entirety, it is not permissible to put any remark(s)/conditions(s) 
(except unconditional rebate on price, if any) in the tender enclosed in “Envelope-2 and 
the same has been followed in the present case. In case this provision of the tender is 
found violated at any time after opening of the Envelope 2 , I/we agree that the tender 
shall be summarily rejected and NPCC shall, without prejudice to any other right or 
remedy be at liberty to forfeit the full said earnest money absolutely. 

 
2. The required earnest money for this work is enclosed herewith. 

 
3. If I/we will not fulfill the minimum qualifying criteria of the tender I/we not lodge any 
claim for   

opening of envelope 2 of the tender. 
      
 
     Yours faithfully, 
 
 
 
 (Signature of the 
tenderer) 
      With rubber stamp 

 
 
 
Dated : _____________ 
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PROFORMA- II 
 

FORM OF TENDER                                                   
(On the letterhead of the Tenderer) 

To 
The Zonal Manager, 
NPCC Ltd. 
Chhattisgarh Zone, 
Raipur-492004(C.G.) 
 
1.   I/We, ___________________________ [Name and address of the Bidder]___________ 

have read the  various terms and conditions of the Bid documents together with 
Addendum no(s)/Errata no(s) attached here with duly signed by me/us and agree to abide 
by the same.  

 
2.   I/We hereby declare that we are aware of the site of work and have made ourselves fully 

conversant of the conditions therein and including the topography of area, soil strata at site 
of  work, sources and availability of construction materials, rates of construction 
materials, water,  electricity, all local taxes, royalties, octrois etc., availability of local 
labour (both skilled and  unskilled), relevant labour rates and labour laws, the existing road 
and approaches to the site of  work, requirements for further service roads / approaches 
to be constructed by me / us, the  availability and rates of private land etc. that may 
be required by me / us for various purposes,  climatic conditions, law and order 
situation and availability of working days. 

 
3.          I/We hereby tender for execution of Construction of Internal Roads and allied 
structures (Phase-II)-Package-A at Indira Gandhi National Tribal 
University,Amarkantak,M.P as per tender documents within the time schedule of 
completion of work as per separately signed and accepted rates in the bill of quantities 
quoted by me/us for the whole work in the accordance with the Notice Inviting Tenders, 
conditions of Contract. Specifications of materials and workmanship, bill of quantities. 
Drawings, time schedule of completion of jobs and other documents and papers, all as 
in tender documents. 

 
4.   It has been explained to me/ us that the time stipulated for jobs and completion of works in 

all  respects and in different stages mentioned in the “Time schedule for Completion 
of jobs and  signed and accepted by me/us is the essence of the contract. I/We agree 
that in case of failure  on  my/our part to strictly observe the time of completion 
mentioned for jobs or any of them and  the final completion of works in all respects 
according to the schedule sat out in the said “Time  Schedule for completion of 
stipulations contained in the contract the recovery being made as  specified therein. 
In exceptional circumstances extensions of time which shall always being in  writing 
way, however be granted by the NPCC at its entire discretion for some items and I/we 
agree that such extension of time will not be counted for the final completion of work as 
stipulated in the said “Time Schedule of Completion of jobs.” 

 
5.  I/we agree to pay the earnest Money deposit, performance guarantee and Security 

Deposit and  accept the terms and condition as laid down in the memorandum below in 
this respect. 

 
MEMORANDUM 

 
S.No. Description Clause 

No. 
Values/Description to be applicable for 

relevant clause(s) 
1. Name of Work  Construction of Internal Roads and allied 

structures (Phase-II)-Package-A at Indira 
Gandhi National Tribal 
University,Amarkantak,M.P 

2. Client/Owner  Indira Gandhi National Tribal  
University,Amarkantak,M.P 

3. Type of Tender  Item Rate 
4. Earnest Money deposit As per Rs. 12.00 Lakhs 
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NIT (Rupees Twelve Lakhs) in the form of 
DD/FDR/Bank Guarantee in favour of NPCC 
Limited payable at Raipur 

5. Estimated Cost As per 
NIT 

Rs.11.89 Crores (Rupees Eleven point eight nine 
Crores only)  

6. Time for completion As per 
NIT 

Total work to be completed in 12 ( Twelve) months 
including monsoon period in accordance with the 
time schedule of completion of work in the tender 
document. 

7. Mobilization Advance 8.0 Mobilisation advance is payable @ 10% (Ten 
Percent ) of  contract value subject to conditions 
stipulated in clause  no.8 of GCC. 

8. Interest rate on 
Mobilization Advance 

8.0 Simple interest Rate of 12% (Twelve percent only) 
per annum. 

9. Schedule of Rates 
applicable 

69.0 Refer clause No. 69 of GCC in conjunctions with 
BOQ  

10. Validity of Tender 4.0 90 (Ninety) days 
11. Performance 

Guarantee 
9.0 5% of contract value to be submitted within 10 

days from the date of issue of  LOI 
12. Security deposit/  

Retention Money 
10.0 To be deducted @ 10% of each RA bill and will be 

restricted up to 5% of the contract value including.  
 

13. Time allowed for 
starting the work 

43.0 Date of start of contract shall be reckoned 10 days 
after the date of issue of letter/FAX/E-mail of 
intent/acceptance of tender. 

14. Defect liability period 74.0 12 (Twelve Months from the date of handing over 
of works to Owner/NPCC. 

15. Recovery rate of work 
force supplied by 
NPCC to Contractor 

28.5 Rs. 12,500/- (Rupees Twelve Thousand five 
hundred only) each man power per month. 

 
6. Should this tender be accepted, I/We agree to abide by and fulfill all terms and conditions 
referred to  

above and in default thereof, to forfeit, and pay NPCC or its successors or its authorized 
nominees such sums of money as are stipulated in the notice inviting tender documents. 

 
7. If I/We fail to commence the work immediately on issue of LOI, or I/We fail to submit the 
performance guarantee as per Clause 09 of General conditions of contract I/We agree that NPCC 
shall, without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
deposited with NPCC besides any other action as per terms of registration with NPCC. The NPCC 
shall also be at liberty to cancel the notice of acceptance of tender if we fail to deposit the 
performance guarantee as contained elsewhere in the tender documents. 
 
8. I/We are also enclosing herewith the Acceptance letter on the prescribed pro-forma as 
referred to in condition of NIT. 
 
Dated the__________________ day of _________ 
 
 
SIGNATURE OF TENDERER  
NAME IN CAPITAL LETTERS ___________ 
ADDRESS                            ___________________________ 
                       ___________________________________ 
TELEPHONE & FAX NO. 
 
E-mail ID ____________________________________ 
 
SEAL OF TENDERER 
 
 
WITNESS 
 
OCCUPATION._______________________ 
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PROFORMA - III 
GENERAL INFORMATION 

 
All individual firms and each partner of a joint venture participating in this Bid are requested to 
complete the information in this form. 
 
1 Name of Bidder  
2 Head Office Address  
 Tel. No  
 Mobile no.  
 Fax No  
 E-mail  address  
3 Address on which Correspondence should 

be done  
 

 Tel. No  
 Mobile no.  
 Fax No  
 E-mail  address  
4 Place of incorporation / registration   
5 Legal status of the applicant (attach copies 

of original documents defining the legal 
status) 

 

i) Specify, if the bidder is  
 a) An individual   
 b) A proprietary firm  
 c) A firm in partnership  
 d) A Limited Company or Corporation  
 e) A group of firms / joint venture 

(if yes, give complete information in respect 
of each member) 

N.A. 

ii) Attach a copy of Proprietorship or 
Partnership Deed or Article of Association 
or Incorporation of Company or JV 
Agreement as the case may be 

 

6 Name of Proprietor / Partners / Directors 
with their addresses, Mobile & Telephone 
numbers, Fax no., E-mail address. 
 

 

7 Designation of individuals authorized to act 
for the organization with the address, 
Mobile & Telephone numbers,      Fax, E-
mail address. 
(Enclose legal Power of Attorney). 
 

 

8 Was the applicant ever required to suspend 
any construction for a period of more than 
six months continuously after 
commencement of the construction? If so, 
give the name of the project & reasons of 
suspension of work. 
 

 

9 Has the applicant of any constituent partner 
in case of partnership firm, ever abandoned 
the awarded work before its completion?  If 
so, give name of the project and reasons 
for abandonment. 
 

 

10 Has the applicant, or any constituent 
partner in case of partnership firm ever 
been debarred / black listed for tendering in 
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any organization at any time?  If so, give 
details. 
 

11 Has the applicant or any constituent 
partner in case of partnership firm, ever 
been convicted by a court of Law?  If so, 
give details. 
 
 

 

12 Bank solvency  
13 Turn Over / Net Profit for the years given 

below 
Turn Over in Lakhs Profit in Lakhs 

 2006-07   
 2007-08   
 2008-09   
 2009-10   
 2010-11   
14 Other details: (Copies to be enclosed)  
 a) EPF No. valid up to: 

  
 

 b) Sales Tax No. valid up to 
 

 

 c) Clearance of sales Tax up to  
 

 

 d) PAN No. 
 

 

 e) Service tax registration No. 
 

 

15 Give particulars of registration with 
Govt./Semi Govt./Public Sector 
Undertakings/Local Bodies. 

 

 
Note: Use separate sheets for providing more information if any. 
 
 
 
 
 
Date & Place      Signature & seal of the applicant 
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PROFORMA - IV 
 

List of major Plant and Machinery in possession of the firm 
 
 

 
 
 
 
 

Signature & seal of the applicant 
Date & Place 
 
 
Note: 
 
* In case of any arrangement for getting the equipment on lease, etc., authenticated proof of 

the same is to be submitted. 
** Use separate sheets for providing more information.  

S.No. Name of Plant & Machinery/equipment Available Owned *Other than col. 
No. C 

A B C D 
1.  Excavator   
2.  Dozer   
3.  Dumper    
4.  Paver   
5.  Tractor with trolley   
6.  Water Tanker   
7.  Batching Plant : Capacity-------   
8.  Transit Mixer   
9.  Site Mixers with weigh batcher   
10.  Hot Mix Plant   
11.  Vibratory Roller   
12.  Road Roller   

Survey equipments:   
a)  Total Stn,   
b)  Theodolite   

13.  

c)  Level instruments   
14.  Details of Shuttering & Staging materials   
15.  Any other information**   
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PROFORMA-V 
Date: ___________ 
 

ANNUAL TURN OVER FOR THE LAST FIVE YEARS 
     

 
S. No. 

 
YEAR 

Turnover from 
Engineering 

construction works 
(In Rs lacs ) 

 
Net Profit 

 
 

(In Rs lacs ) 

 
Remarks 

 
(if any) 

1 2010-2011    
2 2009-2010    
3 2008-2009    
4 2007-2008    
5 2006-2007    

 
 
Note:  

1 The bidder shall submit the attested copies of the audited balance sheets along with Profit and loss 
statements and Auditors report and schedules duly certified by the bidder and Chartered Accountant. 
Certificate from the Chartered Accountant, wherever the Annual Turnover is Certified for the relevant 
financial year in which the minimum criteria of Annual Turnover is satisfied should also be submitted. 
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PROFORMA-VI 

 

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST FIVE YEARS 
 

S. 
No. 

Descrip-
tion of 

the Work 
with 

Contract 
No. 

Name and 
address of the 
Employer with 
Contract No. 

Date 
of 

award 

Stipulated date 
of completion 

Date of 
actual 

completion

Value of 
completed 

work  
(In  Rs lacs) 

Reasons 
for 

delays, 
penalty if 

any 

Any other 
relevant 

information 

1   
2   
3   
4   
5   
6   

 
 
Note: 

1. The Bidder shall submit the attested Copies of the Completion Certificates from the 
Client. 

2. The value of work executed should be inclusive of the value of free supply items. 
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PROFORMA - VII 
 
 

Certificate of Credit Facility  
(On Banker’s letter Head) 

 
 

 
 

This is to certify that M/s ______________________________, is a reputed 
firm/company with a good financial standing. 
 
 
The firm/company is enjoying a fund based credit facility of Rs ___________ to meet 
its working capital requirements. 

 
 
 

 
        

Signature  
Name  
Designation  
Address of Bank 

 
                                                    BANK’S SEAL 

 
 

NOTE: The above certificate shall be from RBI scheduled Bank.  
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PROFORMA-VIII 
 

 
DETAILS OF ON-GOING/EXISTING WORKS 

 
S. 

No. 
Description 

of the 
Work with 
Contract 

No. 

Name and 
address of 

the 
Employer 

Date of 
award  

Stipulated 
date of 

completion 

Value of 
work as per 

order  
(In Rs. 
 lacs ) 

Value of 
work 

completed 
so far  
(In Rs. 
lacs ) 

Anticipated 
date of 

completion 
of work 

Any other 
relevant 

information

1    

2    

3    

4    

5    

6    

7    

8    

9    

    
Note:- 
The copies of certificates of ongoing-awarded works issued by the owner shall be attached. 
Only those works shall be considered for evaluation for which copies of the certificates  
issued by the owner are attached. 
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      PROFORMA – IX 
 

PAST CONTRACTUAL PERFORMANCE 
 

(Affidavit on non-judicial stamp paper of Rs 10/- duly attested by Notary/Magistrate) 
 

This is to certify that We, M/s __________________________[Name of the Bidder with 
address], in submission of the Bid, ____________________________[Name of Bid with 
Bid no.] 
 
 
i) have not made any misleading or false representation in the forms, statements 
 and attachments in proof of the qualification requirements;  
 
ii) do not have records of poor performance such as abandoning the work, not 
 properly completing the contract, inordinate delays in completion, litigation history 
 or financial failures etc.; 
 
 
iii) have never been banned by any Central/State Govt. Departments/Public Sector 
 Undertakings or Enterprises of Central/State Govt. ; 
 
iv) have submitted all the supporting documents and furnished the relevant details as 
 per the  prescribed format.; and 
 
v) have submitted all the information and the requisite documents with the Bid   and 
 further certify  that we are fully responsible for the correctness of the information 
 and documents submitted by us. 
 
 

SIGNATURE OF THE BIDDER   
 SEAL  

 
 
 
 
Note: 
Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for 
evaluation/consideration if any. 
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National Projects Construction Corporation Limited 
(A Govt. of India Enterprise) 

 
GENERAL CONDITIONS OF CONTRACT 

 
1.0  GENERAL 
 

The Contract means the documents forming the tender and acceptance 
thereof and the agreement executed between the competent person on 
behalf of NPCC and the contractor, together with the documents referred 
to therein including these conditions, the specifications, designs, drawings 
and instructions issued from time to time by the   Engineer-in-Charge and 
all these documents taken together, shall be deemed to form one contract 
and shall be complementary to one another. 

 
1.1 National Projects Construction Corporation Limited, hereinafter called 

‘NPCC’ proposes to get the works executed as mentioned in the Contract 
on behalf of Owner/ Client. 

 
1.2 The work will be executed as per drawings “GOOD FOR CONSTRUCTION” 

to be released by NPCC unless otherwise specified elsewhere in the tender 
documents. 

 
1.3  In the contract, the following expressions shall, unless the context 

otherwise requires, have the meaning, hereby respectively assigned to 
them. 

 
1.4  DEFINITIONS 
 

a)  ENGINEER-IN-CHARGE means the PROJECT MANAGER of NPCC who 
shall supervise and be in-charge of the work from time to time. 

 
b)   WORKS OR WORK: The expression works or work shall unless there be 

something either in the subject or context repugnant to such construction, 
be construed and taken to mean the works by or by virtue of the contract 
contracted to be executed whether temporary or permanent, and whether 
original, altered, substituted or additional.  

 
c)   CONTRACTOR means the individual, firm or company, whether 

incorporated or not, undertaking the works and shall include the legal 
representative of such individual or the persons composing such firm or 
company, or the successors of such firm or company and the permitted 
assignees of such individual, firm or company. 

 
d)  DRAWINGS mean the drawings referred to in the Bill of Quantities, 

specifications and any modifications of such drawings or such other 
drawings as may from time to time be furnished or approved by NPCC in 
consultation with the Client.  
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e)  SITE means the lands and other places on, under, in or through which the 

works are to be executed or carried out and any other lands or places 
provided by NPCC or used for the purpose of the agreement. 

 
f)  APPROVAL means approved in writing including subsequent written 

confirmation of previous verbal approval. 
 

g)  WRITING means any manuscript typed written or printed statement 
under or over signature and/or seal as the case may be. 

 
h) MONTH means English Calendar month ‘Day’ means a Calendar day of 24 

Hrs each. 
 

i)  CONTRACT VALUE means the sum for which the tender is accepted as 
per the letter of intent. 

 
j)  LANGUAGE: All documents and correspondence in respect of this contract 

shall be in English Language. 
 

k)  BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the 
priced and completed Bill of Quantities or Schedule of Quantities forming 
part of the tender. 

 
l)  OWNER means INDIRA GANDHI NATIONAL TRIBAL UNIVERSITY, 

AMARKANTAK, who has awarded the work to NPCC as implementing 
agency. 

 
m)  IMPLEMENTING/ EXECUTING AGENCY means National Projects 

Construction Corporation Limited (A Govt. of India Enterprise) 
referred as NPCC who has been retained as implementing agency by 
INDIRA GANDHI NATIONAL TRIBAL UNIVERSITY, AMARKANTAK for 
construction of Internal Roads & Allied Structures at Amarkantak (M.P.) 

 
n)  TENDER means the Contractor’s priced offer to NPCC for the execution 

and completion of the work and the remedying of any defects therein in 
accordance with the provisions of the Contract, as accepted by the Letter 
of Intent or Award letter. The word TENDER is synonymous with Bid and 
the word TENDER DOCUMENTS with “Bidding Documents” or “offer 
documents”. 

 
The headings in the clauses/ conditions of tender documents is for 
convenience only and shall not be used for interpretation of the clause/ 
condition. 

 
Words imparting the singular meaning only also include the plurals and 
vice versa where the context requires. Words imparting persons or parties 
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shall include firms, companies and other organizations having legal 
capacities. 

 
2.0  SITE VISIT AND COLLECTING LOCAL INFORMATION 
 

Before tendering, the tenderer is advised to visit the site, its surroundings 
to assess and satisfy themselves about the local conditions such as the 
working and other constraints at site, approach to the site, availability of 
water & power supply, application of taxes, cess duties and levies as 
applicable, nature of ground, soil and sub-soil condition, underground 
water table level, accommodations they may require etc., river regime, 
river water levels, other details of river, streams & any other relevant 
information required by them to execute complete scope of work.  
The tenderer may obtain all necessary information as to risks, weather 
conditions, contingencies & other circumstances (insurgencies etc.), which 
may influence or affect their tender prices. Tenderer shall be deemed to 
have considered site conditions whether he has inspected it or not and to 
have satisfied himself in all respect before quoting his  rate and no claim or 
extra charges whatsoever in this regard shall be entertained / payable by 
the NPCC at a later date. 

 
2.1  ACCESS BY ROAD 
 

Contractor, if necessary, shall build temporary access roads to the actual 
site of construction for the works at his own cost to make the site 
accessible. The Contractor shall maintain the same in motorable condition 
at all the times as directed by Engineer-in-Charge at his own cost. The 
contractor shall be required to permit the use of any roads so constructed 
by him for vehicles of NPCC or any other agencies/ contractors/Client who 
may be engaged on the project site, free of cost. non-availability of access 
roads or approach to site, for the use of the contractor shall in no case 
condone any delay in the execution of work nor be the cause for any claim 
for compensation.  

 
2.2  HANDING OVER & CLEARING OF SITE 
 
2.2.1  The Contractor should note that area for construction may be made 

available in phases as per availability and in conjunction with pace of actual 
progress of work at site. The work may be required to be carried out in 
constrained situations. The work is to be carried out in such a way that the 
traffic, people movement, if any, is kept operative and nothing extra shall 
be payable to the contractor due to this phasing / sequencing of the work. 
The contractor is required to arrange the resources to complete the entire 
project within total stipulated time. Traffic diversion, if required, is to be 
done and maintained as per specification by the contractor at his own cost 
and the contractor shall not be entitled for any extra payment, whatsoever, 
in this regard. 
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2.2.2  The efforts will be made by the NPCC to handover the site to the 
Contractor free of encumbrances. However, in case of any delay in handing 
over of the site to the Contractor, the NPCC shall only consider suitable 
extension of time for the execution of the work.  
It should be clearly understood that NPCC shall not consider any revision in 
contract price or any other compensation whatsoever viz. towards idleness 
of Contractor’s labour, equipment etc. 

 
2.2.3  The Contractor shall be responsible for removal of all over-ground and 

under-ground structures (permanent, semi-permanent and temporary) and 
constructions from the site. The cost to be incurred in this regard shall be 
deemed to be included in the quoted rate of Bill of Quantities items and 
contractor shall not be entitled for any extra payment whatsoever, in this 
regard. The contractor, if required, shall demolish old structures on the 
proposed site, properly. The useful material obtained from demolition of 
structures & services shall be the property of the owner/NPCC and these 
materials shall be stacked in workmanship like at the place specified by the 
Engineer- in-charge. 

 
2.2.4  If required, the contractor has to do site clearance, enabling work, 

barricading, diversion of Roads, shifting/ realignment of existing utility 
services, drains, nallahs etc. at his own cost as per direction of Engineer-in-
charge and the contractor shall not be entitled for any extra payment 
whatsoever in this regard. 

 
2.2.5  Necessary arrangements including its maintenance are to be made by the 

contractor for temporary diversion of flow of existing drain and road, as the 
case may be. The existing drain, road would be demolished, wherever 
required, with the progress of work under the scope of proposed project. 
The existing Road and Drain, which are not in the alignment of the said 
project but are affected and/ or need to be demolished during execution 
for smooth progress of the project, shall be rehabilitated to its original 
status and condition (including black topping) by the contractor at his own 
cost. The cost to be incurred by contractor in these regards shall be 
deemed to be included in the quoted rates of the Bill of Quantities items 
and contractor shall not be entitled for any extra payment whatsoever, in 
these regards. 

 
2.2.6  The Contractor shall be responsible to co-ordinate with service provider/ 

concerned authorities for cutting of trees, shifting of utilities and removal 
of encroachments etc. and making the site un-encumbered from the 
project construction area required for completion of work. This shall 
include initial and frequent follow up meetings/ actions/ discussions with 
each involved service provider/ concerned authorities. The contractor shall 
not be entitled for any additional compensation for delay in cutting of 
trees, shifting of utilities and removal of encroachments by the service 
provider/ concerned authorities. 
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2.2.7  The information about the public utilities (whether over ground or 
underground) like electrical/ telephone/ water supply lines, OFC Cables,  

 
open drain etc. is the responsibility of contractor to ascertain the utilities 
that are to be affected by the works through the site investigation and 
collection of information from the concerned utility owners. 

 
2.2.8  The contractor shall be responsible to obtain necessary approval from the 

respective authorities for shifting/ re-alignment of existing public utilities. 
NPCC shall only assist the contractor for liasoning in obtaining the approval 
from the concerned authorities. Take all measures reasonably required by 
the various bodies to protect their services and property during the 
progress of works. It shall be deemed to be the part of the contract and no 
extra payment shall be made to the contractor for the same. Shifting/ re-
alignment of public utilities should be done without disturbing the existing 
one. New service lines should be laid and connected before dismantling the 
existing one. 

 
2.2.10 Shifting/ re-alignment of existing public utilities shall be done by the 

contractor as per technical requirement of respective bodies or as per 
direction of Engineer-in-Charge. Shifting/ re-alignment of public utilities 
include all materials, labours, tools and plants and any other expenses 
whatsoever for the same. The cost to be incurred in this regard shall be 
deemed to be included in his quoted rates of BOQ items and the contractor 
shall not be entitled for any extra payment, whatsoever, in this regard. In 
case any of these services are shifted by the State Govt/ local authorities 
themselves for which deposit as per their estimates is to be made to them, 
the contractor shall deposit the same and the Contractor shall be paid only 
at the rates quoted by them in BOQ for quantity specified in the BOQ, if 
such items are included in the BOQ irrespective of amount paid by him to 
the State Govt. / local authorities for execution of these works. In case 
such provision is not made in the BOQ or the quantity exceeds those 
specified in the BOQ, the same is deemed to be included in the rates 
quoted by him for other items in BOQ and nothing extra shall be payable to 
contractor on this account. 

 
3.0  SCOPE OF WORK 
 
3.01  The scope of work covered in this tender shall be as per the Bill of 

Quantities, specifications, drawings, instructions, orders issued to the 
contractor from time to time during the work. The drawings for this work, 
which may be referred for tendering, provide general idea only about the 
work to be performed under the scope of this contract. These may not be 
the final drawings and may not indicate the full range of the work under 
the scope of this contract. Drawings released as “GOOD FOR 
CONSTRUCTION” from time to time by the Engineer-in-charge of NPCC and 
according be executed according to any additions/ modifications/ 
alterations/ deletions made from time to time, as required by any other 
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drawings that would be issued to the contractor progressively during 
execution of work.  
It shall be the responsibility of the contractor to incorporate the changes 
that may be in this scope of work, envisaged at the time of tendering and 
as actually required to be executed.  

 
3.2  The quantities of various items as entered in the “BILL OF QUANTITIES” 

are indicative only and may vary depending upon the actual requirement. 
The contractor shall be bound to carry out and complete the stipulated 
work irrespective of the variation in individual items specified in the bill of 
quantities. 

 
4.0  VALIDITY OF TENDER  
 

The tender for the works shall remain open for acceptance for a period of 
ninety days from the date of opening of Price Bid of tenders. The earnest 
money will be forfeited without prejudice to any right or remedy, in case 
the contractor withdraws his tender during the validity period or in case he 
changes his offer to his benefits, which are not acceptable to NPCC. The 
validity period may be extended on mutual consent.  

 
5.0  ACCEPTANCE OF TENDER 
 

The NPCC reserves to itself the authority to reject any or all the tenders 
received without assigning any reason. The acceptance of a tender shall be 
effective w.e.f. the date on which the telegram/ letter of intent of 
acceptance of the tender is put in the communication by the NPCC. NPCC 
also reserves the right to Split the work among two or more parties at 
lowest negotiated rate without assigning any reason thereof. The 
contractor is bound to accept the portion of work as offered by NPCC after 
split up at the quoted/-negotiated rates.  

 
6.0 SET OF CONTRACT DOCUMENTS  

1. Notice Inviting tender 
2. Corrigendum(s) and Addendum (s). 
3. Pre-qualification documents  
4. General Conditions of contract 
5. Special conditions and formats 
6.  BOQ/schedule of rates 
7. Technical Specifications 
8. Tender drawings 

 
7.0  EARNEST MONEY DEPOSIT 

7.1  Earnest Money Deposit of amount as mentioned in “Memorandum to Form 
of Tender’’ required to be submitted along with the tender shall be in the 
form of Demand Draft, or FDR payable at place as mentioned in “NIT/ 
Instructions to Tenderer” in favour of NPCC Limited from any Nationalized 
Bank of India, or Bank Guarantee in enclosed format from any Nationalized 
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/ Scheduled Bank as per list annexed. The EMD shall be valid for minimum 
period of 150 days (One hundred fifty Days) from last day of submission of 
Tender 

  
7.2 EMD shall accompany the offer and placed in the sealed envelope cover of 

the offer as detailed in the Instruction to tenderer. Any tender not 
accompanied with the requisite Earnest Money Deposit along with Letter of 
Acceptance shall be rejected and such tenderer(s) will not be allowed to 
attend the opening of bids. Conditional tenders will be summarily rejected.  

 
7.3 The date of opening of envelope no. 2 i.e. Price bid shall be intimated 

telephonically to the technically qualified bidders only to depute their 
representative. The Envelope No. 2 shall be opened on intimated date & 
time in presence of the bidders or their representatives who wish to be 
present 

 
7.4  The EMD of all unsuccessful tenderers will be returned within thirty (30) 

days of the Award of the Contract to successful bidder. EMD of successful 
tenderer shall be refunded after submission of Performance Guarantee by 
him. 

 
7.5  Once the tenderer has given an unconditional acceptance to the tender 

conditions in its entirety, he is not permitted to put any 
remark(s)/conditions(s)(except unconditional rebate on price, if any) in/ 
along-with the tender. 

 
7.6 In case the condition 7.5 mentioned above is found violated at any time 

after opening of tender, the tender shall be summarily rejected and NPCC 
shall, without prejudice to any other right or remedy, be at liberty to forfeit 
the full said Earnest Money absolutely. 

 
7.7 No interest shall be payable by the NPCC on the said amount covered 

under EMD/Other security documents. 
 
8.0 MOBILISATION ADVANCE 
 
8.1 Mobilisation advance up to maximum of amount as mentioned in the 

“Memorandum to the Form of Tender” shall be paid to the contractor on 
submission of non-revocable Bank Guarantee of an amount equal to 112 % 
of the mobilisation advance to be paid as mentioned in the “Memorandum 
to the Form of tender”, from a nationalized bank in enclosed Performa. The 
Mobilisation Advance shall be at the Interest rate of 12% simple 
interest as mentioned in the “Memorandum to the Form of Tender”. 

  This advance shall be paid in three installments as follows- 
 

i. First Installment of fifty percent of total mobilisation advance shall be 
paid after the agreement is signed and upon submission of performance 
guarantee.  
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ii. 2nd installment of twenty five percent of total mobilisation advance will 
be paid after the setting up of site office and facilities to NPCC as per 
contract, completion of    mobilisation of Plant and machinery, 
scaffolding & shuttering materials etc.  

 
iii.  The Balance twenty five percent of total mobilisation advance shall be 

paid on completion of 10% of work in terms of cost and after the 
contractor has fully mobilized  the work at site. 

 
8.2 The mobilization advance bear simple interest at the rate as mentioned in 

the MEMORANDUM and shall be calculated from the date of payment to 
the date of recovery (365 days in a year) both days inclusive, on the out 
standing amount of advance.  Recovery  of such sums advanced shall be 
made by the deduction from the contractor’s bills commencing after first 
ten percent of the gross value of the work is executed and paid, on pro-
rata percentage basis to the gross value of the work billed beyond 10%  in 
such a way that the entire advance is recovered by the time eighty per 
cent of the gross value of the contract is executed and paid, together with 
interest due on the entire outstanding amount up to the date of recovery 
of the installment. 
The Mobilization Advance bank guarantee shall initially be made for the 
amount equal to 112 % of the mobilisation advance to be paid as per 
MEMORANDUM  and valid for the contract period, and be kept renewed 
from time to time to cover the balance amount and likely period of 
complete recovery together with interest.  However, the contractor can 
submit part bank guarantees against the mobilization advance in as many 
numbers as the proposed recovery installments equivalent to the amount 
of each installment.   
 

8.3 Notwithstanding what is contained in clause No. 8.1 & 8.2, no mobilization 
advance whatsoever shall be payable, if payment of mobilization advance 
is not mentioned in the memorandum to the form of tender.    

 
9.0  PERFORMANCE GUARANTEE 
 

“Within 10 days (ten days) from the date of receipt of letter of intent or 
within such extended time as may be granted by NPCC in writing, the 
contractor shall submit to NPCC a performance bank guarantee in the form 
appended, from any Nationalized bank equivalent to 5% (five percent only) 
of the contract value for the due and proper execution of the contract. This 
bank guarantee shall remain valid up to 90 (ninety) days after the end of 
defects liability period.  In case the contractor fails to submit the 
performance guarantee of the requisite amount within the stipulated 
period or extended period, letter of intent will stand withdrawn and EMD of 
contractor shall be forfeited.  
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10.0  SECURITY DEPOSIT 
 

The security deposit will be deducted from the successful contractor at the 
rate of 10% from the Gross value of each R/A bills till it reaches 5% of the 
contract value. No interest will be paid on the Security Deposit under any 
circumstances. The total security deposit will be refunded only after expiry 
of defect liability period. However after successful completion of work, 50% 
of the security deposit can be released against bank guarantee from any 
Nationalised Bank as per approved format. 

 
11.0  MOBILISATION OF MEN, MATERIALS AND MACHINERY: 
 
11.1  All expenses towards mobilisation at site and de-mobilization including 

bringing in  equipment, work force, materials, dismantling the 
equipments, clearing the site etc. shall  be deemed to be included in 
prices quoted and no separate payment on account of such  expenses shall 
be entertained. 

 
11.2  It shall be the responsibility of the Contractor to provide, operate and 

maintain all necessary construction equipments, scaffoldings and safety, 
gadget, lifting tackles, tools and appliances to perform the work in a 
workman like and efficient manner and complete all jobs as per the 
specifications and within the schedule time of completion of work. Further, 
contractor shall also be responsible for obtaining temporary electric and 
water  connection for all purposes. The contractor shall also make standby 
arrangement for water & electricity to ensure un-interrupted supply. 

 
11.3  It shall be the responsibility of the contractor to obtain the approval for any 

revision and/ or modification of work desired by him from NPCC before 
implementation. Also such revisions and/or modifications if accepted / 
approved by the NPCC shall be carried at no extra cost to NPCC.  

 
11.4  The procurement and supply in sequence and at the appropriate time of all 

materials and consumable shall be entirely the contractor’s responsibilities 
and his rates for execution of work shall be inclusive of supply of all these 
items. 

 
11.5  It is mandatory for the contractor to provide safety equipments and 

gadgets to its all workers, supervisory and Technical staff engaged in the 
execution of the work while working. The cost of the above equipments/ 
gadgets are deemed to be included in the rates quoted by the contractor 
for the items & works as per Bill of Quantities and contractor shall not be 
entitled for any extra cost in these regard. The above norm is to be strictly 
complied with at site. In case the contractor is found to be deficient in 
providing Safety Equipments/ Gadgets in the opinion of Engineer-in-



                     
Tender for the Construction of Internal Roads & Allied                          
structures (Phase-II)-Package-A at INGTU, 
Amarkantak 

 

 Sig. of Bidder                                   GCC -Page 10 of 72                     NPCC Ltd.                         

charge, the Engineer-in-charge at his option can procure the same at the 
risk & cost of contractor and provide the same for the use of worksite and 
shall make the recoveries from the bills of the contractor for the same. 
The decision of the Engineer-in-charge shall be final and binding on 
contractor in this regard. 

 
11.6  All designs, drawings, bill of quantities, etc.,shall be supplied to the 

contractor for works by NPCC in phased manner as the works progress. 
However it shall be the duty and responsibility of the contractor to bring to 
the notice of the NPCC in writing as to any variation, discrepancy or any 
other changes required and to obtain revised drawings and designs and / 
or approval of the NPCC in writing for the same. 

 
11.7  One copy of contract documents including drawings furnished to the 

contractor shall be  kept at the site and the same shall at all reasonable 
times be available for inspection. 

 
11.8  All materials, construction plants and equipments etc. once brought by the 

contractor within the project area, will not be allowed to be removed from 
the premises without the written permission of the NPCC. Similarly all 
enabling works built by the contractor for the main construction 
undertaken by him, shall not be dismantled and removed without the 
written authority of the NPCC. 

 
12.0  INCOME TAX DEDUCTION  
 

Income tax deductions shall be made from all payments made to the 
contractor including advances against work done, as per the rules and 
regulations in force, in accordance with the Income Tax Act prevailing from 
time to time.  

 
13.0  TAXES AND DUTIES 
 
13.1  The contractor shall be responsible for the payment, wherever payable, at 

his own cost of all taxes such as excise duty, custom duty, sales tax, 
including the purchase tax, consignment tax, work contract tax, service tax 
or any other similar tax in the state concerned, turnover tax, toll tax, octroi 
charges, royalty, cess, levy and other tax (es) or  duty (ies) which may be 
specified by local/ state/ central government from time to time on all 
materials, articles which may be used for this work or are otherwise 
payable. The rates quoted by him in the tender in bill of quantities shall be 
inclusive of all such taxes, duties,cess etc. The imposition of any new and/ 
or increase in the aforesaid taxes, duties, levies,cess (including fresh 
imposition  of Work Contract Tax, Turnover Tax, Sales Tax on Work 
Contract or any other similar Tax) etc. during the currency of the contract 
shall be borne by contractor and shall not be paid or reimbursed to the 
contractor by NPCC.  

 



                     
Tender for the Construction of Internal Roads & Allied                          
structures (Phase-II)-Package-A at INGTU, 
Amarkantak 

 

 Sig. of Bidder                                   GCC -Page 11 of 72                     NPCC Ltd.                         

In the event of non-payment/default in  payment of any octroi, royalty, 
cess, turnover tax, sales tax, including the purchase tax, consignment tax, 
work contract tax or any other similar tax in the state concerned, customs, 
excise or any other levy/tax including labour dues etc. by contractor/ 
supplier,  NPCC reserves the right to with-hold the dues/ payments of 
contractor and make payment to local/state/ Central Government 
authorities or to labourers as may be applicable. The contractor should 
submit along with the tender, the” Registration certificates for Sales Tax on 
works contract” from the authorities concerned, otherwise appropriate 
recovery shall be made from his bills. 

 
13.2  The rates quoted by the contractor shall be deemed to be inclusive of Sales 

Tax, Turnover Tax on works contract or any similar tax as per the Sales 
Tax Act applicable in the State and it shall not be reimbursed by NPCC. Tax 
deductions at source shall be made as per laws prevalent in the State. 

 
13.3  The stamp duty and registration charges, if any, on the contract agreement 

levied by the  Government or any other statutory body, shall be paid by the 
contractor. 

 
13.4  It will be incumbent upon the Contractor to obtain a registration certificate 

as a dealer  under the Local Sales Tax Act and the Central Sales Tax Act 
and necessary evidence to  this effect shall be furnished by the Contractor 
to NPCC. Sales Tax on the transactions  between the Contractor and his 
Sub-contractor/Vendors etc. shall not be reimbursed by NPCC. The 
Contractor shall be responsible for any taxes that may be levied hereunder 
on the transaction between Contractor and NPCC.  

 
13.5  The bidder shall quote his rates inclusive of Turnover Tax/ Sales Tax on 

Works Contract payable to State Govt. along-with other taxes, duties, cess, 
levies etc. in conjunction with other terms and conditions.  

 
13.6  VALUE ADDED TAX (VAT) 
 

“The consideration agreed for the execution of said contract shall include 
the tax, duties, cess, etc. such as excise duty, service tax, VAT, which is 
leviable or may be levied in future under any State Law or the Central Law 
on execution of said contract, such taxes shall be borne by the contractor 
and shall not be reimbursed by NPCC. Further, if due to any variance in 
such tax, duties, cess etc. there is any increase in the taxes, the same shall 
also be borne by the contractor. Where under any of the State or the 
Central Law, there is requirement of deduction of tax at source, the same 
shall be deducted from the amount paid or payable to the contractor 
pursuant to this contract and shall be deposited to the Government 
authorities by NPCC. NPCC shall issue the documents/forms/ certificate as 
prescribed under the relevant law, in respect of the amount so deducted 
from the amount paid or payable to the contractor.  
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NPCC shall have full rights to withhold the amount payable to the 
contractor in pursuant to this contract, if contractor does not fulfill his 
obligation under any State or Central Law relating to execution of said 
contract,  in case the amount has already been paid, NPCC has the 
right to recover such payments from the contractor.”  

 
14.0  ROYALTY ON MATERIALS: 
 

The contractor shall deposit royalty and obtain necessary permit for supply 
of bajri, stone, kankar, sand etc. from the local authorities and quoted 
rates shall be inclusive of royalty on any account whatsoever. 

15.0  RATES TO BE FIRM 
 
15.1 The item rates quoted by the tenderer shall be firm and fixed for the entire 

period of completion and till handing over of the work. No revision to 
Percentage rates or any escalation shall be allowed on account of any 
increase in prices of materials, labour, POL and Overheads etc or any other 
statutory increase during the entire contract period or extended contract 
period.  

 
15.2  The contractor shall be deemed to have inspected the site, it’s surrounding    

and  acquainted with the nature of the ground, accessibility of the site 
and full extent and nature of all operations necessary for the full and 
proper execution of the contract,  space  for storage of materials, 
constructional plant, temporary works, restrictions on the  plying  of 
heavy vehicles in area, supply and use of labour, materials, plant, 
equipment and laws, rules and regulations, if any, imposed by the local 
authorities.  

 
15.3  The rates and prices given in the bill of quantities are for completed and 

finished items of works and complete in all respects. It will be deemed to 
include all constructional plant, labour, supervision, materials, transport, all 
temporary works, erection, maintenance, contractor’s profit and 
establishment/ overheads, together with preparation of designs & drawings 
pertaining to casting yard, shop drawing, fabrication drawing (if required), 
staging form work, stacking yard, etc. all general risk, taxes, royalty 
,duties, cess, octroi and other levies, insurance liabilities and obligations set 
out or implied in the tender documents and contract. 

 
15.4  Unless otherwise specified in the Bill of Quantities (BOQ), the contractor 

has to make his  own arrangement for dewatering/ bailing out of water, 
effluent including strutting,  shoring etc at every stage of work 
wherever required including working under foul  condition as per 
direction of Engineer-in-Charge at his own cost and the contractor shall not 
be entitled for any extra payment, whatsoever, in this regard. 
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15.5  If required to make work site suitable for execution, contractor shall have 

to clear jungle including of rank vegetation, grass, trees etc., clear & clean 
existing drains/ canals (including strutting, shoring and packing cavities) 
and dispose them out of the site up-to any lead and lift as per direction of 
Engineer-in-charge. The contractor should inspect the site of work from 
this point of view. Unless otherwise specified in the Bill of Quantities, the 
cost to be incurred in this regard shall be deemed to be included in his 
quoted rates of BOQ items and the contractor shall not be entitled for any 
extra payment in this regard. 

 
15.6 If any temporary/ permanent structure is encountered or safety of such 

structure in the vicinity is endangered due to execution of the project, the 
contractor has to protect the structures by any means as per the directions 
of the Engineer - in – Charge. If any damage caused to any temporary or 
permanent structure(s) in the vicinity is caused due to execution of the 
project, the contractor has to make good the same by any means as per 
directions of the Engineer - in – Charge. The contractor should inspect the 
site of work from this point of view. The cost to be incurred in this regard 
shall be deemed to be included in his quoted rates of BOQ items and the 
contractor shall not be entitled for any extra payment in this regard. 

 
16.0 ESCALATION/ PRICE VARIATION  
      

 No claim on account of any price variation / Escalation on whatsoever 
ground shall be entertained at any stage of works. All item rates as per Bill 
of Quantities (BOQ) quoted by Contractor shall be firm and fixed for entire 
contract period as well as extended period for completion of the works. No 
escalation/price variation clause shall be applicable on this contract.  

  
17.0  INSURANCE OF WORKS ETC. 
 

Contractor is required to take contractor’s all risk policy or erection all 
risk policy (as the case may be) from an approved insurance company in 
the joint name with NPCC and bear all costs towards the same for the full 
period of execution of works including the defect liability period for the full 
amount of contract against all loss of damage from whatever cause arising 
other than excepted risks for which he is responsible under the terms of 
the contract and in such manner that the NPCC and the contractor are 
covered during the period of construction of works and/or also covered 
during the period of defect liability for loss or damage: 

 
a. The work and the temporary works to the full value of such works. 

 
 b. The materials, constructional plant, centering, shuttering and scaffolding 
materials and other things brought to the site for their full value. 
Whenever required by NPCC, the contractor shall produce the policy or the 
policies of insurance and the receipts for payment of the current premiums. 
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18.0  INSURANCE UNDER WORKMEN COMPENSATION ACT 
 

Contractor is required to take insurance cover under the Workman 
Compensation Act, 1923 amended from time to time from an approved 
insurance company and pay premium charges thereof. Wherever required 
by NPCC the contractor shall produce the policy or the policies of Insurance 
and the receipt of payment of the current premiums. 

 
19.0  THIRD PARTY INSURANCE 
 

Contractor is required to take third party insurance cover for an amount of 
5% (five  percent) of contract value from an approved insurance 
company for insurance against  any damage, injury or loss which may 
occur to any person or property including that of  NPCC, arising out of 
the execution of the works or temporary works. Wherever required  by 
NPCC the contractor shall produce the policy or the policies of Insurance 
and the receipt of payment of the current premiums. In case of failure of 
the contractor to obtain  contractors all risk policy, insurance under 
workman compensation act and third party  insurance as described 
above within one month from the date of commencement of work, running 
account payments of the  contractor shall be withheld till such time the 
contractor obtains the aforesaid insurance covers.If the Contractor could 
not effect a comprehensive insurance cover against risks which  he may 
be required to effect under the terms of the contract, then he shall give his 
attention to get the best insurance cover available and even in case of 
effecting a wider insurance cover than the one which the subsidiary of the 
General Insurance Company could offer, such an insurance is ought to be 
done after the NPCC’s approval, by or through the subsidiary of the 
General Insurance Company. 

 
20.0 INDEMNITY AGAINST PATENT RIGHTS 
 

The contractor shall fully indemnify the NPCC from and against all claims 
and  proceedings for or on account of any infringement of any patent 
rights, design, trademark or name or other protected rights in respect of 
any construction plant,  machine, work or material used for in 
connection with the works or temporary works.  

 
21.0  LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR  
 
 The contractor shall obtain a valid license under the contract labour (R & A) 

Act 1970  and the contract labour Act (R&A) Central Rules 1971 and 
amended from time to time, and continue to have a valid license until the 
completion of the work including defect liability period. The contractor shall 
also abide by the provision of the child labour  (Prohibition and Regulation) 
Act. 1986 and amended from time to time. Any failure to fulfill this 
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requirement shall attract the penal provisions of this contract arising out the 
resultant for non-execution of the work before the commencement of work. 

 
21.1  No labour below the age of 18 years shall be employed on the work. 
 
22.0  LABOUR SAFETY PROVISION 
 

The contractor shall be fully responsible to observe the labour safety 
provisions. 

 
23.0  OBSERVANCE OF LABOUR LAWS 
 
23.1  The contractor shall be fully responsible for observance of all labour laws 

applicable  including local laws and other laws applicable in this matter 
and shall Indemnify and keep indemnified NPCC against effect or non 
observance of any such laws. The  contractor shall be liable to make 
payment to all its employees, workers and sub-contractors and make 
compliance with labour laws. If NPCC or the client/ owner is held liable as 
“Principal Employer” to pay contributions etc. under legislation of Govt. or 
Court decision in respect of the employees of the contractor, then the 
contractor would reimburse the amount of such payments, contribution 
etc. to NPCC and/ or same shall be deducted from the payments, security 
deposit etc. of the contractor. 

 
23.2  The Contractor shall submit proof of having valid EPF registration 

certificate. In absence of the said certificate payment to the extent of 
4.70% (four point seventy percent) of  the value of the Running Account 
bill may be withheld by NPCC and shall be released  only after the 
production of the EPF registration certificate from the concerned 
authorities. If it is incumbent upon NPCC to deposit withhold amount with 
EPF  authorities, the withhold  amount shall be deposited by NPCC with 
EPF authorities. In  such a case NPCC hall not refund this withhold amount 
to the contractor even after the production of EPF registration certificate. 

 
23.3  The contractor shall be liable to pay cess levied under the Building and 

other  Construction Workers Welfare Cess Act, 1996, at such rates as may 
be notified by the Government from time to time. The NPCC shall deduct at 
source from every Running Account Bill of the Contractor, the said cess, at 
such rates for the time being prevailing,  which shall not exceed 2% (two 
percent) but not be less than 1% (one percent) of the cost of construction 
incurred by the NPCC. 

 
24.0  LAW GOVERNING THE CONTRACT 
 
  The Indian Laws shall govern this contract for the time being in force. 
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25.0  LAWS, BY LAWS RELATING TO THE WORK 
 

The contractor shall strictly abide by the provisions, for the time being in 
force, of law relating to works or any regulations and bylaws made by any 
local authority or any water & lighting agencies or any undertakings within 
the limits of the jurisdiction of which the work is proposed to be executed. 
The contractor shall be bound to give to the authorities concerned such 
notices and take all approvals as may be provided in the law, regulations or 
bylaws as aforesaid, and to pay all fees and taxes payable to such 
authorities in respect thereof. 

 
26.0 EMPLOYMENT OF PERSONNEL 
 
26.1  The contractor shall employ only Indian Nationals as his representatives, 

servants and workmen after verifying their antecedents and loyalty. He 
shall ensure that no personnel of doubtful antecedents and any other 
nationality in any way are associated with the works. 

 
26.2  The NPCC shall have full power and without giving any reason to the 

contractor, immediately to get removed any representative, agent, servant 
and workmen or employees on account of misconduct negligence or 
incompetence or whose continued employment may in his opinion be 
undesirable. The contractor shall not be allowed any compensation on this 
account. 

 
7.0  TECHNICAL STAFF FOR WORK 
 
27.1  The contractor shall employ at his cost the adequate number of technical 

staff during the execution of this work depending upon the requirement of 
work. For this purpose the numbers to be deployed, their qualification, 
experience as decided by NPCC shall be final and binding on contractor. 
The contractor shall not be entitled for any extra payment in this regard. 
The technical staff should be available at site, whenever required by NPCC 
to take instructions. 

 
27.2  Within 15 days of letter of intent, the contractor shall submit a site 

organisational chart and Resume including details of experience of the 
Project-in-Charge and other staff proposed by him and shall depute them 
on the Project after getting approval from Engineer-in-Charge. If desired 
by the contractor at a later date, the Project-in-Charge and other staff 
whose resume is approved by NPCC can be replaced with prior written 
approval of NPCC and replacement shall be with equivalent or superior 
candidate only. Decision of Engineer-in-Charge shall be final and binding 
on the contractor. 
Even after approving the site organizational chart, the Engineer-in-Charge, 

due to nature and exigency of work, can direct the contractor to depute 
additional staff as per the requirement. 
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The removal of such additional staff from the site shall only be with the 
prior written approval of Engineer-in-Charge. The contractor shall not be 
paid anything extra whatsoever on account of deployment of additional 
staff and decision of the Engineer-in-Charge shall be final and binding on 
the contractor. 

 
The desired numbers of personnel for this project are as follows: 
 
Graduate Engineer: 1(One) no. preferably Civil Engineer. 
 
Diploma Engineer:  2(Two) nos. preferably one Civil Engineers & one 
Mechanical/Electrical Engineers. 
 

27.3 In case the contractor fails to employ the staff as aforesaid he shall be 
liable to pay a reasonable amount not exceeding a sum of Rs. 20,000 
(Rupees Twenty Thousand only) for each month of default in the case of 
each Graduate Engineer and Rs.15,000(Rupees Fifteen Thousand only) in 
the case of each Diploma Engineer. The decision of the Engineer-in-charge 
as to the number of Technical Staff to be adequate for the project and the 
period for which the required technical staff was not employed by the 
contractor and as to the reasonableness of the amount to be deducted on 
this account shall be final and binding on the contractor. 

 
28.0  LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE 
ACCOMMODATION 
 
28.1  The contractor shall arrange the land for temporary office, storage 

accommodation and labour huts at his own cost and get the clearance of 
local authorities for setting up of labour camp and same is deemed to be 
included in the rates quoted by the contractor for the works. The 
contractor shall ensure that the area of labour huts is kept clean and 
sanitary conditions are maintained as laid down by the local authorities 
controlling the area. The labour huts shall be so placed that it does not 
hinder the progress of work or access to the worksite. Contractor shall give 
the vacant possession of the land utilised for this purpose back after 
completion of the work. The security deposit of the contractor shall be 
released only after contractor demolishes all structures including 
foundations and gives back clear vacant possession of this land. 

 
28.2  In the event the contractor has to shift his labour campus at any time 

during execution of the work on the Instructions of local authorities or as 
per the requirement of the work progress or as may be required by NPCC, 
he shall comply with such instructions at his cost and risk and no claim 
whatsoever shall be entertained on this account. 
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28.3  FURNISHED OFFICE ACCOMMODATION & MOBILITY AND 
COMMUNICATION TO BE PROVIDED BY CONTRACTOR TO NPCC 

 
On acceptance of tender, the contractor at his own cost will provide a 
suitable furnished Unit office equipped with all facilities such as telephone, 
fax, internet, photocopier, computer & printer along with operator, regular 
electric & purified drinking water supply etc. as per the requirement of the 
project. The Unit office shall have an Air Conditioned (1.5 ton capacity) 
conference hall with furnishings. For any reasons, if the provision of the 
Unit office is delayed, the NPCC is at liberty to hire a building, which is 
suitable for this purpose furnish and occupy. The cost of furniture along 
with the rent, brokerage and advance if any payable to the house owner 
will be recovered from the contractor. This will be from the date of 
LOI/LOA till the completion of the defect liability period of the project and 
settlement & payment of final bill, which ever is later.  
 
The details are as per clause no. 13 of Special conditions of contract. 

   
The contractor shall also make sufficient arrangement for photography/ 
videography preferably by maintaining a camera/video camera at site so 
that video photographs can be taken of a specific activity at any point of 
time. The contractor shall also provide software like MS Project etc. for the 
purpose of preparing progress report etc. 

 
28.4 The contractor shall make all arrangements for ground breaking ceremony/ 

inaugural function etc for the project as required and the cost towards it 
deemed to be included in his rates/offer. 

  
28.5  UTILISATION OF WORK FORCE OF NPCC BY THE CONTRACTOR 
 

NPCC may supply skilled/semiskilled work force if available in surplus and 
required by the contractor, like work supervisors, masons, wireman, 
plumber etc or any other category to assist the contractor in execution of 
the works at the fixed recovery rate of Rs. 12,500/- per month for each 
number of workforce (Rupees twelve thousand five hundred only per 
month) or any higher rate mentioned in the “Memorandum to the Form of 
Tender” against each work force, till handing over of the whole project. 

   
Recoveries, as stated above will be made by NPCC from the monthly 
running account bills. The contractor shall deploy such work force on the 
execution of the works as per their trades and deployment shall be for the 
entire contract period till completion and handing over of works.Further, 
the monthly rate per person is for the purpose of recovery only and in no 
way shall be construed to be the rate applicable for working out analysis, 
justification of rates, extra items, claims etc. 
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S.No. Value of the Project as per agreement 

(Rs.in crores) 
Number of work force 
of various categories 

1. From Rs.1 crore to 2.5 crore 1 
2. Above Rs.2.5 crore to 5 crore 3 
3. Above Rs.5 crore to 7.5 crore 4 
4. Above Rs.7.5 crore to 10 crore 6 
5. Above Rs.10 crore to 15 crore 8 
6. Above Rs.15 crore to 20 crore 10 
7. Above Rs.20 crore to 30 crore 12 
8. Above Rs.30 crore to 50 crore 15 
9. Above Rs.50 crore to 75 crore 20 
10 Above Rs.75 crore up to any value.  25 

 
29.0  WATCHING AND LIGHTING 
 

The contractor shall at his own cost take all precautions to ensure safety of 
life and property by providing necessary barriers, lights, watchmen etc. 
during the progress of work as directed by Engineer-in-Charge. 

 
30.0  HEALTH & SANITARY ARRANGEMENTS 
 

In case of all labour directly or indirectly employed in work for the 
performance on the contractor’s part of this contract, the contractor shall 
comply with all rules framed by Govt. from time to time for the protection 
of health and sanitary arrangements for workers. 

 
31.0  WORKMEN’S COMPENSATION ACT 
 

The contractor shall at all times indemnify NPCC and Owner against all 
claims for compensation under the provision of workmen’s compensation 
Act or any other law in force, for any workmen employed by the contractor 
or his sub-contractor in carrying out the contract and against all costs and 
expenses incurred by the NPCC therewith. 

 
32.0  MINIMUM WAGES ACT 
 

The contractor shall comply with all the provisions of the minimum wages 
Act, 1948, contract labour Act (R&A) 1970, and rules framed there under 
and other labour laws/local laws affecting contract labour that may be 
brought into force from time to time. 

 
33.0  LABOUR RECORDS 
 

The contractor shall submit by the 4th & 19th of every month to the 
Engineer-in-Charge of NPCC a true statement, showing in respect of the 
second half of the proceeding month and the first half of the current 
month, respectively, of the following data: - 
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a) The number of the labour employed by him (category-wise). 

 
b) Their working hours. 

 
c) The wages paid to them. 

 
d) The accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and 
injury caused.  

 
e) The number of female workers who have been allowed Maternity 
Benefits and the amount paid to them. 

 
f) Any other information required by Engineer-in-Charge. 

 
34.0  RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 
 

Security Deposit of the work shall not be refunded till the contractor 
produces a clearance certificate from the Labour Officer. As soon as the 
work is virtually complete, the contractor shall apply for the clearance 
certificate to the Labour Officer under intimation to the Engineer-in-Charge. 
The Engineer-in-Charge, on receipt of the said communication, shall write 
to the Labour Officer to intimate if any complaint is pending against the 
contractor in respect of the work. If no complaint is pending, on record till 
after 3 months after completion of the work and/or no communication is 
received from the Labour Officer to this effect till six months after the date 
of completion, it will be deemed to have received the clearance certificate 
and the Security deposit will be released if otherwise due. 

 
35.0  SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS  
 

Interest free secured advance up-to a maximum of 75 % (seventy five 
percent) of the Market Value of the Materials or the cost of materials as 
derived from the tendered item rate of the contractor, whichever is less, 
required for incorporation in the permanent works and brought to site and 
duly certified by NPCC site Engineer shall be paid to the Contractor for all 
non-perishable items as per CPWD norms. The advance will be paid only 
on submission of Indemnity Bond in the prescribed pro-forma. The 
advance shall be recovered in full from next Running Account bill and fresh 
advance paid for the balance quantities of materials. The contractor shall 
construct suitable godown at the site of work for safe storing the materials 
against any possible damages due to sun, rain, dampness, fire, theft etc. at 
his own cost. He shall also employ necessary watch & ward establishment 
for the purpose at his costs and risks. 

 
35.1 Payment of such advance shall be processed by NPCCL with a certificate 

from an Officer not below the rank of Executive Engineer as under:- 
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a) The quantities of material for which advance is to be made are required 
being claimed have actually been brought to site. 

 

b) Full quantity of the material for which advance is to be made are 
required by the contractor for use on items of work for which rates for 
finished work have been agreed up on. 

 

c) The quality of materials is as per desired specifications and having the 
desired test certificates from the approved laboratories. 

 
 
36.0  MEASUREMENTS OF WORKS 
 

Unless otherwise mentioned in the bill of quantities the measurements of 
works shall be done as per/MORTH SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS (Fourth Revision)/ CPWD specifications (as specified in 
Technical Specification of the Tender) and if the same is not given in the 
/MORTH SPECIFICATIONS FOR ROAD AND BRIDGE WORKS (Fourth 
Revision )/ CPWD Specifications, the same shall be measured as per latest 
relevant BIS codes in force. The quantity of steel reinforcement and the 
structural steel sections incorporated in the work shall be measured & paid 
on the basis of standard coefficients of sections as per BIS Codes of 
practice. 

 
37.0  PAYMENTS  
 
37.1  The bill shall be submitted by contractor each month on or before the date 

fixed by the Engineer-in-Charge for all works executed in previous months. 
The contractor shall prepare computerized bills using the program as 
approved by Engineer-in-Charge as per prescribed format/ pro-forma. The 
Contractor shall submit five numbers of hard copies and one soft copy of 
floppy/ CD for all bills, subject to clause 37.3 herein below, the payment 
due to the contractor shall be made within fifteen days of getting the 
measurements verified from the Engineer-in-Charge or his subordinate/ 
representative and certification of bill by the Engineer-in-Charge.  

 
37.2  All running payments shall be regarded as payments by way of advance 

against the final payment only and not as payments for work actually done 
and completed and / or accepted by NPCC and shall not preclude the 
recovery for bad, unsound and imperfect or unskilled work to be removed 
and taken away and reconstructed or re-erected or be considered as an 
admission of the due performance of the Contract, or any part thereof, in 
this respect, or the accruing of any claim, nor shall it conclude, determine 
or affect in any way the powers of the NPCC under these conditions or any 
of them as to the final settlement and adjustments of the accounts or 
otherwise, or in any other way vary/ affect the contract.  
The contractor shall submit the final bill within three months of the 
completion of work, otherwise NPCC’s certificate of the measurement and 
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of the total amount payable for the work accordingly shall be final and 
binding on contractor 
Each Running Bills should be accompanied by two sets of at-least 20 
(twenty) photographs as per direction of Engineer-in-charge taken from 
various points depicting status of work as on Report/ Bill date along with 
Monthly Progress Report for the concerned month in the pro-forma to be 
given/ approved by Engineer-in-Charge. Intermittent progress Photographs 
as and when required shall also be provided by the Contractor at his own 
cost as per direction of Engineer-in-Charge. No payment of running 
account bill shall be released unless it is accompanied by progress 
photographs and Monthly Progress Report as above. 

 
37.3  It is clearly agreed and understood by the Contractor that notwithstanding 

anything to the contrary that may be stated in the agreement between 
NPCC and the contractor; the contractor shall become entitled to payment 
only after NPCC has received the corresponding payment(s) from the 
client/ Owner for the work done by the contractor. Any delay in the release 
of payment by the client/ Owner to NPCC leading to a delay in the release 
of the corresponding payment by NPCC to the contractor shall not entitle 
the contractor to any compensation/ interest from NPCC. 

 
37.4  All payments shall be released by NPCC by Payee’s Account cheque from 

any of its offices in India directly at the address notified by the Contractor 
(Postage charges shall be charged to the contractor’s account). In case of 
Payments is made by Demand Draft at the request of the Contractor, Bank 
Commission charges shall be debited to the account of contractor. 

 
38.0  WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT 
 

For carrying out work on Sunday and Holidays or during night, the 
contractor will approach the Engineer-in-Charge or his representative at 
least two days in advance and obtain his permission. The Engineer-in-
Charge at his discretion can refuse such permission. The contractor shall 
have no claim on this account whatsoever. If work demand, the contractor 
shall make arrangements to carry out the work on Sundays, Holidays and 
in two, three shifts with the approval of Engineer-in-Charge at no extra 
cost to NPCC.  

 
39.0 NO IDLE CHARGES TOWARDS LABOUR OR  P&M  ETC. 
 

No idle charges or compensation shall be paid for idling of the contractor’s 
labour, staff or P&M etc. on any ground or due to any reason whatsoever. 
NPCC will not entertain any claim in this respect. 
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40.0 WORK TO BE EXECUTED IN ACCORDANCE WITH 
SPECIFICATIONS, DRAWINGS AND ORDERS ETC. 
The contractor shall execute the whole and every part of the work in the 
most substantial and workman like manner both as regards materials and 
otherwise in every respect in strict accordance with the specifications.  
The contractor shall also conform exactly, fully and faithfully to the design, 
drawings and instructions in writing in respect of the work assigned by the 
Engineer-in-Charge and the contractor shall be furnished free of charge 
one copy of the contract documents together with specifications, designs, 
drawings.  
 
The contractor shall comply with the provisions of the contract and execute 
the works with care and diligence and maintain the works and provide all 
labour and materials, tools and plants including for measurements and 
supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far 
as the necessity for providing these is specified or is reasonably inferred 
from the contract. The contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of construction. 
  

41.0 DIRECTION FOR WORKS 
 
41.1   All works to be executed under the contract shall be executed under the 

directions and subject to approval in all respects of the Engineer-in-Charge 
of NPCC who shall be entitled to direct at what point or points and in what 
manner the works are to be commenced and executed. 

 
41.2   The Engineer-in-Charge and his representative shall communicate or 

confirm their instructions to the contractor in respect of the execution of 
work during their site   inspection in a ‘Works Site Order Book’ maintained 
at the site office of Engineer-in-    Charge. The contractor or his authorized 
representative shall confirm receipt of such instructions by signing against 
the relevant orders in the book. 

 
42.0  ORDER OF PRECEDENCE OF DOCUMENTS 
 

In case of difference, contradiction, discrepancy, dispute with regard to 
Conditions of Contract, specifications, Drawings, Bill of quantities and rates 
quoted by the Contractor and other documents forming part of the contract, 
the following shall prevail in order of precedence. 
 
i) Letter of Intent, Letter of Award, Work Order, Agreement along with 
statement of    agreed variations and its enclosures. 

 
ii) Bill of Quantity / Schedule of Quantities  

 
iii) Special Condition of Contract. 
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iv) Technical specifications (General, Additional and Technical Specification) 
as give in Tender documents. 
 
v) General Conditions of Contract. 

 
vi) Drawings. 

 
vii) MORTH SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS (Fourth Revision)(as specified in Technical Specification of the 
Tender)/ CPWD specifications update with correction slips issued up to 
last date of receipt of tenders. 

 
viii) Relevant B.I.S. Codes. 

 
43.0  TIME SCHEDULE & PROGRESS 
 
43.1 Time allowed for carrying out all the works as entered in the tender shall 

be as mentioned in the Tender conditions. The Date of start of contract 
shall be reckoned 10 days after the date of issue of letter/FAX/E-mail of 
intent/acceptance of tender. Time shall be the essence of the contract and 
contractor shall ensure the completion of the entire work within the 
stipulated time of completion. 

 
43.2  The contractor shall also furnish within 10 days of date of receipt of letter 

of Intent, a CPM network/ PERT chart/ Bar Chart for completion of work 
within stipulated time. This will be duly got approved from NPCC. This 
approved Network/ PERT Chart shall form a part of the agreement. 
Achievement of milestones as well as total completion has to be within the 
time period allowed. 

 
43.3  Contractor shall mobilize and employ sufficient resources for completion of 

all the works as indicated in the agreed BAR CHART/Network. No additional 
payment will be made to the contractor for any multiple shift work or other 
incentive methods contemplated by him in his work schedule even though 
the time schedule is approved by the Engineer-in-Charge. 

 
43.4  During the currency of the work the contractor is expected to adhere to the 

time schedule on miles stone and total completion and this adherence will 
be a part of Contractor’s performance under the contract. During the 
execution of the work contractor is expected to participate in the review 
and updating of the Network/ BAR CHART undertaken by the NPCC. These 
reviews may be undertaken at the discretion of NPCC either as a periodical 
appraisal measure or when the quantum of work order on the contractor is 
substantially changed through deviation orders or amendments. The review 
shall be held at site or any of the offices of NPCC/ owner / consultant at 
the sole discretion of NPCC. The contractor will adhere to the revised 
schedule thereafter. The approval to the revised schedule resulting in a 
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completion date beyond the stipulated date of completion shall not 
automatically amount to a grant of extension of time to the contractor. 

 
43.5  Contractor shall submit fortnightly/ Monthly (as directed by Engineer-in-

Charge) progress reports (5 copies) on a computer based program 
(program and software to be approved by Engineer-in-Charge) highlighting 
status of various activities and physical completion of work.  

 
43.6  The contractor shall send completion report with as built drawings and 

maintenance schedule to the office of Engineer-in-Charge, of NPCC in 
writing within a period of 30 days of completion of work. 

 
44.0  WATER AND ELECTRICITY  
 

The contractor shall make his own arrangement for Water & Electrical 
power for construction and other purposes at his own cost and pay 
requisite electricity and water charges. The contractor shall also make 
standby arrangement for water & electricity to ensure un-interrupted 
supply. 

 
45.0  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 
 

The contractor shall, at his own expense, provide all materials, required 
including Cement & Steel for the works. 
  The contractor shall at his own expense and without delay, supply to 
the Engineer-in-Charge samples of materials to be used on the work and 
shall get the same approved in advance. All such materials to be provided 
by the Contractor shall be in conformity with the specifications laid down 
or referred to in the contract. The contractor shall, if required by the 
Engineer-in- Charge furnish proof, to the satisfaction of the Engineer-in-
Charge that the materials so comply. 
The contractor shall at his risk and cost, submit the samples of materials to 
be tested or analyzed and bear all charges and cost of testing unless 
specifically provided or otherwise elsewhere in the contract or 
specifications. The Engineer-in-Charge or his authorized representative 
shall at all times have access to the works and to all workshops and places 
where work is being prepared or from where materials, manufactured 
articles or machinery are being obtained for the works and the contractor 
shall afford every facility and every assistance and cost in obtaining the 
right and visit to such access. 
The Engineer-in-Charge shall have full powers to require the removal from 

the premises of all materials, which in his opinion are not in accordance 
with the specifications and in case of default, the Engineer-in-Charge shall 
be at liberty to employ at the expense of the contractor, other persons to 
remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-
Charge shall also have full power to require other proper materials to be 
substituted thereof and in case of default, the Engineer-in-Charge may 
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cause the same to the supplies and all costs which may require such 
removal and substitution shall be borne by the contractor. 

 
 
45.1  CEMENT AND CEMENT GODOWN 
 

Cement shall be procured by Contractor confirming to BIS: 8112 
Specification latest edition or higher Grade as directed by the Engineer-in-
Charge. The cement shall be procured directly from the reputed 
manufacturers/ stockiest, which will have to be got approved from NPCC in 
advance. Relevant vouchers and test certificates will be produced as and 
when required. The cement shall be stored by the contractor in such 
suitable covered and lockable stores, well protected from climate and 
atmospheric affect. The cement godown shall be constructed by the 
contractor as per CPWD specifications at his own cost.  The cement in bags 
shall be stored in godowns in easy countable position. Cement bags shall 
be used on first in first out basis. Cement stored for beyond 90 days will be 
required to be tested at contractors cost, before use in works. 

 
46.2  STEEL & STEEL STOCKYARD 
 

Steel confirming to BIS specifications (latest edition) shall be procured by 
the contractor directly from reputed manufacturers/producers as per 
approved list of NPCC. The manufacturer has to give a certificate that the 
material supplied is not a re-rolled product. The contractor will produce 
relevant vouchers & test certificates. Re-rolled sections will not be allowed.  
 
Reinforcement steel, structural steel shall be stored and stacked in such 
manner so as to facilitate easy identification, removal etc. The contractor 
shall take proper care to prevent direct contact between the steel and the 
ground/ water for which he shall provide necessary arrangement at his 
own cost including ensuring proper drainage of area to prevent water 
logging as per directions of the Engineer-in-Charge. Steel shall also be 
protected, by applying a coat of neat cement slurry over the bars for which 
no extra payment shall be made. 

 
Test certificates for each consignment of steel shall be furnished and tests 
to be got carried out from the authorized laboratory as per the directions of 
Engineer-in-Charge, before incorporating the materials in the work. 

 
46.0  SCHEDULE OF QUANTITIES / BILL OF QUANTITIES/ QUANTITY 
VARIATION 
 
46.1  The work under this contract shall be carried out as per BOQ cum rate 

schedule.  In case the description /specification as per BOQ are found to 
be incomplete CPWD//MORTH SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS (Fourth Revision) specifications shall be followed.  
Quantities mentioned in the rate schedule are approx. only and liable for 
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variation due to change of scope of work/variation in schedule of 
quantities, changes in design etc.   
The tenderers shall undertake to execute actual quantities as per advise of 
NPCC engineer and accordingly the final contract price shall be worked out 
on the basis of quantities actually executed at site in payments will also be 
regulated for the same.  The quantities indicated against each item may 
vary to any extent and no compensation will be payable in variation of 
individual quantity to the extent sanction is available.   

 
46.2  All items of work in the bill of quantities/ schedule of quantities shall be 

carried out as per the CPWD//MORTH SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS (Fourth Revision) specifications, drawings and 
instructions of the Engineer-in-Charge of NPCC and the rates shall include 
for supply of required materials including proper storage, consumables, 
skilled & unskilled labour, supervision and tools, tackles, plant & machinery 
complete as called for in the detailed specifications and conditions of the 
contract. The Contractor without the approval of the NPCC shall execute no 
item, which is not covered in the bill of quantities. In case any 
Extra/Substituted item is carried out without specific-approval, the same 
will not be paid. 

 
47.0 ANTI-TERMITE TREATMENT & WATER PROOF TREATMENT 
 
47.1  Pre-construction treatment shall be carried out in co-ordination with the 

building work and shall be executed in such a manner that the civil works 
are not hampered or delayed by the anti-termite treatment. The treatment 
shall be carried out as detailed in BIS:6313 (Part-II) latest revision. The 
waterproof treatment shall be of type and specifications as given in the 
schedule of quantities.  

 
47.2  The treatment against water-proofing of basement, roofs, water retaining 

areas and termite infestation shall be and remain fully effective for a period 
of not less than 10(Ten) years to be reckoned from the date of expiring of 
the Defect Liability period, prescribed in the contract. At any time during 
the said guarantee period if NPCC finds any defects in the said treatment 
or any evidence of re-infestation, dampness, leakage in any part of 
buildings or structure and notifies the contractor of the same, the 
contractor shall be liable to rectify the defect or give re-treatment and shall 
commence the work or such rectification or re-treatment within seven days 
from the date of issue of such letter to him. If the contractor fails to 
commence such work within the stipulated period, the NPCC may get the 
same done by another agency at the Contractor’s cost and risk and the 
decision of the Engineer-in-Charge of NPCC for the cost payable by the 
contractor shall be final and binding upon him. 

 
47.3 Re-treatment if required shall be attended to and carried out by the 

Contractor within seven days of the notice from Engineer-in-Charge of 
NPCC. 
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47.4 The NPCC reserves the right to get the quality of treatment checked in 

accordance with recognized test methods and in case it is found that the 
chemicals with the required concentration and rate of application have not 
been applied, or the water proof treatment is not done as per 
specifications, the contractor will be required to do the re-treatment in 
accordance with the required concentration & specifications at no extra 
cost failing which no payment for such work will be made. The extent of 
work thus rejected shall be determined by NPCC. 

 
47.5  Water proofing and anti-termite treatment shall be got done through   

approved / specialized agencies only with prior approval of Engineer-in-
Charge. 

47.5. a. The contractor shall make such arrangement as may be necessary to safe    
guard the workers and residents of the building against any poisonous 
effect of the chemicals used during the execution of the work. 

 
47.6  During the execution of work, if any damage shall occur to the treatment 

already done, either due to rain or any other circumstances, the same shall 
be rectified and made good to the entire satisfaction of Engineer-In-Charge 
by the contractor at his costs and risks. 

 
47.7  The contractor shall make his own arrangement for all equipments 

required for the execution of the job. 
 
47.8  The contractor whose tender is accepted shall execute guarantee Bond in 

the prescribed form as appended for guaranteeing the anti-termite 
treatment and water proof treatment. 

 
48.0 INDIAN STANDARDS 
 

Wherever any reference is made to any IS in any particular specifications, 
drawings or bill of quantities, it means the Indian Standards editions with 
the amendments current at the last date of receipt of tender documents. 

 
49.0  CENTERING & SHUTTERING 
 

Marine plywood only or steel plates of minimum thickness as approved by 
Engineer-in-Charge shall be used for formwork. The shuttering plates shall 
be cleaned and oiled after every repetition and shall be used only after 
obtaining approval of NPCC’s Engineers at site. The number of repetitions 
allowed for plywood and steel shuttering shall be at the discretion of 
Engineer-in-Charge of NPCC depending upon the condition of shuttering  
surface after each use and the decision of Engineer-in-Charge in this 
regard shall be final and binding on the contractor. No claim whatsoever on 
this account shall be admissible. 
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50.0  PROPRIETARY MATERIALS  
 
50.1  The following proprietary materials shall be brought to site after the 

approval of NPCC. 
 a) Water Proofing Compound 

b) Cement 
c) Steel 
d) Bitumen 
e) Primer/Paints/Varnish etc. 
f) Chemical for anti termite treatment 
g) Any other materials as per discretion of the NPCC. 

 
50.2  The quantity of proprietary materials shall be measured and recorded in 

the Measurement books and signed by the Contractor and the Engineer-in-
Charge as a check to ensure that the required quantities as required for 
execution of works as per specifications have to be brought to site for 
incorporation in the work. 

 
50.3  Proprietary materials brought at site shall be stored as directed by NPCC 

and those already recorded in Measurement book, shall be suitably marked 
for identification. 

 
50.4  The contractor shall ensure that the proprietary materials are brought to 

site in original sealed containers or packing bearing manufacturer’s 
markings and brands (except where the quantity required is a fraction of 
the smallest packing). Materials not complying with this requirement shall 
be rejected. The empty containers of such proprietary materials shall not 
be destroyed/ disposed-off without the permission of NPCC. 

 
50.5  The contractor shall produce receipted vouchers showing quantities of the 

materials to satisfy Engineer-in-Charge that the materials comply with the 
specifications. These vouchers shall be endorsed, dated and initialed by 
Engineer-in-Charge giving the contract number and name of work and a 
certified copy of each such voucher signed both by NPCC and the 
Contractor shall be kept on record. 

 
51.0  RECORDS OF CONSUMPTION OF MATERIALS 
 
51.1  For the purpose of keeping a record of materials (Steel & Cement) 

received at site and consumed in works, the contractor shall maintain a 
properly bound register in the form approved by the NPCC, showing 
columns like quantity received and used in work and balance in hand etc. 
This register shall be signed daily by the contractor’s representative and 
NPCC’s representative. 

51.2  The register of material shall be kept at site in the safe custody of NPCC’s 
Engineer during progress of the work. This provision will not, however, 
absolve the contractor from the quality of the final product. 
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51.3  In case cement or steel quantity consumed is lesser as compared to the 

theoretical requirement of the same as per MORTH SPECIFICATIONS 
FOR ROAD AND BRIDGE WORKS (Fourth Revision )/CPWD (as the case 
may be) specifications/ norms, the work will be devalued and/ or a penal 
rate (i.e. double the rate at which cement/ steel purchased last) recovery 
for lesser consumption of cement/ steel shall be made in the rates of the 
work done subject to the condition that the tests results fall within the 
acceptable criteria as per MORTH SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS (Fourth Revision)/CPWD (as the case may be) 
specifications otherwise the work shall have to be dismantled and redone 
by the contractor at no extra cost. 
In case of cement, if actual consumption is less than 98% of the 
theoretical consumption, a recovery shall be effected from the contractor’s 
dues at the penal rate (Prescribed under relevant clauses of I.S.code) for 
the actual quantity, which is lower than 98% of theoretical consumption. 

 
52.0  MATERIALS AND SAMPLES 
 
52.1  The materials/ products used on the works shall be one of the approved 

make/ brands out of list of manufacturers/ brands/ makes given in the 
tender documents. The contractor shall submit samples/ specimens out of 
approved makes of materials/ products to the Engineer-in-Charge for prior 
approval. In exceptional circumstances Engineer-in-Charge may allow 
alternate equivalent makes/ brands of products/ materials at his sole 
discretion. The final choice of brand/ make shall remain with the Engineer-
in-Charge, whose decision in this matter shall be final and binding and 
nothing extra on this account shall be payable to the Contractor.  
In case no make or brand of any materials, articles, fittings and accessories 
etc. is specified, the same shall comply with the relevant Indian Standard 
Specifications and shall bear the ISI/BIS mark. The Engineer of NPCC and 
the owner shall have the discretion to check quality of materials and 
equipments to be incorporated in the work, at source of supply or site of 
work and even after incorporation in the work. They shall also have the 
discretion to check the workmanship of various items of work to be 
executed in this work. The contractor shall provide the necessary facilities 
and assistance for this purpose. 

 
52.2  The above provisions shall not absolve the contractor from the quality of 

final product and in getting the material and workmanship quality checked 
and approved from the Engineer-in-Charge of NPCC. 

 
52.3  The contractor shall well in advance, produce samples of all materials, 

articles, fittings, accessories etc. that he proposes to use and get them 
approved in writing by NPCC. The materials articles etc. as approved shall 
be labeled as such and shall be signed by NPCC and the Contractor’s 
representative. 
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52.4 The approved samples shall be kept in the custody of the Engineer- in-
Charge of NPCC till completion of the work. Thereafter the samples except 
those destroyed during testing shall be returned to the contractor. No 
payment will be made to the contractor for the samples or samples 
destroyed in testing.  

 
52.5  The brands of all materials, articles fittings etc. approved together with the 

names of the manufacturers and firms from which supplies have been 
arranged shall be recorded in the site order book. 

 
52.6  The contractor shall set up and maintain at his cost, a field-testing 

laboratory for all day-to-day tests at his own cost to the satisfaction of the 
Engineer-in-Charge. This field-testing laboratory shall be provided with 
equipment and facilities to carry out all mandatory field tests as per 
/MORTH SPECIFICATIONS FOR ROAD AND BRIDGE WORKS (Fourth 
Revision)/CPWD (as the case may be) specifications. The laboratory 
building shall be constructed and installed with the appropriate facilities; 
Temperature and humidity controls shall be available wherever necessary 
during testing of samples.  

 
All equipments shall be provided by the Contractor so as to be compatible 
with the testing requirements specified. The Contractor shall maintain all 
the equipments in good working condition for the duration of the contract. 

 
The Contractor shall provide approved qualified personnel to run the 

laboratory for the duration of the Contract. The number of staff and 
equipment available must at all times be sufficient to keep pace with the 
sampling and testing programme as required by the Engineer-in-charge. 

 
The Contractor shall fully service the site laboratory and shall supply 

everything necessary for its proper functioning, including all transport 
needed to move equipment and samples to and from sampling points on 
the site, etc. The Contractor shall re-calibrate all measuring devices 
whenever so required by the Engineer-in-charge and shall submit the 
results of such measurements without delay.  All field tests shall be carried 
out in the presence of NPCC representative. All costs towards samples, 
materials, collection, transport, manpower, testing etc. shall be borne by 
the Contractor and are deemed to be included in the rates quoted by him 
in the bill of quantities. 

 
53.0  TESTS AND INSPECTION 
 
53.1 The contractor shall carry out the various mandatory tests as per 

specifications and the technical documents that will be furnished to him 
during the performance of the work. 
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All the tests on materials, as recommended by /MORTH SPECIFICATIONS 
FOR ROAD AND BRIDGE WORKS (Fourth Revision)/CPWD and relevant 
Indian Standard Codes or other standard specifications (including all 
amendments current at the last date of submission of tender documents) 
shall be got carried out by the contractor at the field testing laboratory or 
any other recognized institution/ laboratory, at the direction of the NPCC. 
All testing charges, expenses etc. shall be borne by the contractor. 

 
All the tests, either on the field or outside laboratories concerning the 
execution of the work and supply of materials shall be got carried out by 
the contractor or NPCC at the cost of the Contractor.  

 
53.2  WORKS TO BE OPEN TO INSPECTION 
 

All works executed or under the course of execution in pursuance of this 
contract shall at all times be open to inspection and supervision of the 
NPCC. The work during its progress or after its completion may also be 
inspected, by Chief Technical Examiner of Government of India (CTE) and/ 
or an inspecting authority of the principal Employer i.e.IGNTU authority 
and/or  Government of State in which work is executed and/or by third 
party checks by owner/ clients. The compliance of observations/ 
improvements as suggested by the inspecting officers of NPCC/CTE/ State 
authorities/ Owners shall be obligatory on the part of the Contractor at the 
cost of contractor. 

 
54.0  BORROW AREAS 
 

The contractor shall make his own arrangements for borrow pits and 
borrow disposal areas including their approaches and space for movement 
of man, machinery, other equipments as required for carrying out the 
works. The contractor shall be responsible for taking all safety measures, 
getting approval, making payment of royalties, charges etc. and nothing 
extra shall be paid to the contractor on this account and rates quoted by 
the contractor for various items of bill of quantities shall deemed to include 
the same.  

 
55.0  BITUMEN WORK 
 
55.1  The contractor shall collect the total quantity of tar or bitumen required for 

the work as per standard formula, before the process of painting/laying 
started and shall hypothecate it to the Engineer-in-Charge. Although the 
materials are hypothecated to NPCC the Contractor undertakes the 
responsibility for their proper watch, safe custody and protection against all 
risks. The materials shall not be removed from site of work without the 
consent of the Engineer-in-charge in writing. 
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56.0  CARE OF WORKS 
 

From the commencement to the completion of works and handing over, 
the contractor shall take full responsibility for care thereof all the works 
and in case of any damage/loss to the works or to any part thereof or to 
any temporary works due to lack of Precautions or due to negligence on 
part of Contractor, the same shall be made good by the Contractor. 

 
57.0  WORK IN MONSOON AND DEWATERING 
 

The execution of the work may entail working in the monsoon also. The 
contractor must maintain labour force as may be required for the job and 
plan and execute the construction and erection according to the prescribed 
schedule. No special/ extra rate will be considered for such work in 
monsoon. The contractor’s rate shall be considered inclusive of cost of 
dewatering required if any and no extra rate shall be payable on this 
account.  

 
58.0 NO COMPENSATION FOR CANCELLATION/ REDUCTION OF      

WORKS 
 

If at any time after the commencement of the work the NPCC shall for any 
reason whatsoever is required to abandon the work or is not require the 
whole work thereof as specified in the tender to be carried out, the 
Engineer-in-Charge shall give notice in writing of the fact to the contractor, 
who shall have no claim to any payment of compensation whatsoever on 
account of any profit or advantage which he might have derived from the 
execution of the work in full, but which he did not derive in consequence of 
the full amount of the work not having been carried out or fore-closure, 
neither shall he have any claim for compensation by reason of any 
alterations having been made in the original specifications, drawings, 
designs and instructions which shall involve any curtailment of the work as 
originally contemplated. Provided that the contractor shall be paid the 
charges on the cartage only of materials actually and bonafide brought to 
the site of the work by the contractor and rendered surplus as a result of 
the abandonment or curtailment of the work or any portion thereof and 
then taken back by the contractor, provided however, that the Engineer-in-
Charge shall have in all such cases the option of taking over all or any such 
materials at their purchase price or at local current rates whichever may be 
less. In the case of such stores having been issued by NPCC and returned 
by the Contractor to NPCC, credit will be given to him by the Engineer-in-
Charge at rates not exceeding those at which they were originally issued to 
him after taking into consideration any deduction for claims on account of 
any deterioration or damage while in the custody of the contractor and in 
this respect the decision of the Engineer-in-Charge shall be final. 
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59.0  RESTRICTION ON SUBLETTING 
 
59.1  The contractor shall not sublet or assign the whole or part of the works 

except where otherwise provided, by the contract and even then only with 
the prior written consent of the NPCC and such consent if given shall not 
relieve the contractor from any liability or obligation under the contract and 
he shall be responsible for the acts, defaults or neglects of any sub-
contractor, his agents, servants or workman as full as if they were the acts, 
defaults or neglects of the contractor, his agent, servants or workman 
provided always that the provision of labour on piece work basis shall not 
be deemed to be a subletting under this clause. 

 
59.2  The contractor may entrust specialized items of works to the agencies 

specialized in the specific trade. The contractor shall give the names and 
details of such firm whom it is going to employ for approval of NPCC. 
These details shall include the expertise, financial status, technical 
manpower, equipment, and resources and list of works executed and on 
hand of the specialist agency. 

 
60.0  PROHIBITION OF UNAUTHORISED CONSTRUCTION & 
OCCUPATION 
 

No unauthorized buildings, construction of structures should be put up by 
the contractor anywhere on the project site, neither any building built by 
him shall be un-authorisely occupied by him or his staff. 

 
 
61.0  CO-ORDINATION WITH OTHER AGENCIES 
 

Work shall be carried out in such a manner that the work of other Agencies 
operating at the site is not hampered due to any action of the Contractor. 
Proper Co-ordination with other Agencies will be Contractor’s responsibility. 
In case of any dispute the decision of NPCC shall be final and binding on 
the contractor. No claim whatsoever shall be admissible on this account. 

 
62.0  SETTING OUT OF THE WORKS 
 

The contractor shall be responsible for the true and proper setting out of 
the works and for the correctness of the position, levels, dimensions and 
alignment of all parts of the works. If at any time during the progress of 
works, shall any error appear or arise in the position, levels, dimensions or 
alignment of any part of the works, the contractor shall at his own 
expenses rectify such error to the satisfaction of Engineer-in- charge. The 
checking of any setting out or of any line or level by the engineers of NPCC 
shall not in any way relieve the contractor of his responsibility for the 
correctness. 
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63.0  NOTICE BEFORE COVERING UP THE WORK 
 

The contractor shall give not less than seven days notice before covering 
up or otherwise placing beyond the reach of measurement any work, to 
the Engineer-in-charge in order that the same may be inspected and 
measured. If any work is covered up or placed beyond the reach of 
Inspection/ measurement without such notice or his consent being 
obtained the same shall be uncovered at the contractors expenses and he 
shall have to make it good at his own expenses. 

 
64.0  SITE CLEARANCE 
 
64.1  The contractor shall ensure that the working site is kept clean and free of 

obstructions for easy access to job site and also from safety point of view. 
Before handing over the work to the NPCC the contractor shall remove all 
temporary structures like the site offices, cement godown, stores, labour 
hutments etc., scaffolding rubbish, left over materials tools and plants, 
equipments etc., clean and grade the site to the entire satisfaction of the 
Engineer-in-charge. If this is not done the same will be got done by NPCC 
at his risk and cost. 

 
64.2 The contractor shall clean all floors, remove cement/ lime/ paint drops and 

deposits,  clean joinery, glass panes etc., touching all painter’s works 
and carry out all other  necessary items of works to make the premises 
clean and tidy before handing over the  building, and the Percentage rates 
quoted by the contractor shall be deemed to have  included the same. 

 
65.0 VALUABLE ARTICLES FOUND AT SITE 
 

All gold, silver and other minerals of any description and all precious 
stones, coins,  treasure, relics, antiques and all other similar things 
which shall be found in, under or  upon the site, shall be the property of 
the owner/ Government and the contractor shall  duly preserve the 
same to the satisfaction of Engineer-in-charge and shall from time to time 
deliver the same to such person or persons indicated by the NPCC.  

 
66.0  MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER’S 

PROPERTY 
 

All materials like stone, boulders and other materials obtained in the work 
of dismantling, excavation etc. will be considered owner/ government 
property and may be issued to the contractor by the owner/ NPCC, if 
required for use in this work at rate s approved by NPCC or the contractor 
may be asked to dispose these items at his cost. 
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67.0  SET-OFF OF CONTRACTOR’S LIABILITIES 
 

NPCC shall have the right to deduct or set off the expenses incurred or 
likely to be incurred by it in rectifying the defects and/or any claim under 
this agreement against the Contractor from any or against any amount 
payable to the contractor under this agreement including security deposit 
and proceeds of performance guarantee. 

 
68.0  MATERIALS PROCURED WITH THE ASSISTANCE OF NPCC 
 
  If any material for the execution of this contract is procured with the 

assistance of NPCC either by issue from its stores or purchase made under 
orders or permits or licenses obtained by NPCC, the contractor shall hold 
and use the said materials economically and solely for the purpose of this 
contract and shall not dispose them without the permission of Engineer-in-
charge. The contractor, if required by the NPCC, shall return all such 
surplus or unserviceable materials that may be left with him after the 
completion of the contract or at its termination on whatsoever reason, on 
being paid or credited such price as the NPCC shall determine having due 
regard to the conditions of materials. 

 
69.0  ALTERATION IN SPECIFICATION, DESIGN & DRAWING 
 
69.1 The Engineer-in-Charge shall have power to make any alterations in, 

omissions from,  additions to or substitutions for, the original 
specifications, drawings, designs and  instructions that may appear to 
him to be necessary during the progress of the work,  and the contractor 
shall carry out the work in accordance with any instructions which  may be 
given to him in writing signed by the Engineer-in-Charge and such 
alterations,  omissions,additions,or substitutions shall not invalidate the 
contract and any altered, additional or substituted work which the 
contractor may be directed to do in the manner above specified as part of 
the work shall be carried out by the contractor on the same conditions in 
all respects on which he agreed to do the main work. The time for the 
completion of the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work, 
and the certificate of the Engineer-in-Charge shall be conclusive as to such 
proportion. Over and above this, a further period to the extent of 25 
percent of such extension shall be allowed to the contractor. The rates for 
such additional, altered or substituted work under this clause shall be 
worked out in accordance with the following provisions in their respective 
order: 

 
i) The rates for the additional, altered or substituted work are specified in 
the contract for the work, the contractor is bound to carry out the 
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additional, altered or substituted work at the same rates as are specified in 
the contract for the work. 

 
ii) If the rates for the additional, altered or substituted work are not 
specifically provided in the contract for the work, the rates will be derived 
from the rates for a nearest similar item of work as are specified in the 
contract for the work. In case of composite tenders where two or more 
schedule of quantities/ bill of quantities form part of the contract, the rates 
shall be derived from the nearest similar item in the schedule of quantities 
/ bill of quantities of the particular part of work in which the deviation is 
involved failing that from the lowest of the nearest similar item in other 
schedule of quantity. The opinion of the Engineer-in-Charge as to whether 
or not the rate can be reasonably so derived from the item in this contract 
will be final and binding on the contractor. 

 
iii) If the altered, additional or substituted work includes any work for 
which no rate is specified in the contract for the work and which cannot be 
derived in the manner specified in sub para (i) and (ii) from the similar 
class of work in the contract then such work shall be carried out at the 
rates entered in the Schedule of rates, standard data book (Road & 
Bridges) M.P.-2009 plus the percentage above or below to the quoted 
rates.   

 
iv) If the rates for the altered, additional or substituted work cannot be 
determined in the manner specified in sub-clauses (i) to (iii) above, then 
the contractor shall, within 7 days of the date of receipt of order to carry 
out the work, inform the Engineer-in-Charge of the rate which it is his 
intention to charge for such class of work, supported by analysis of the rate 
or rates claimed, and the Engineer-in-Charge shall determine the rate or 
rates on the basis of prevailing market rates of the material, Labour, T&P 
etc. plus 10% (Ten percent) to cover the contractors supervision, 
overheads and profit and pay the contractor accordingly. The opinion of 
the Engineer-in-Charge as to the current market rates of materials and 
quantum of labour involved per unit of measurements will be final and 
binding on the contractor.  
However, the Engineer-in-Charge, by notice in writing, will be at liberty to 
cancel his order to carry out such class of work and arrange to carry it out 
in such manner as he may consider advisable. But under no circumstances, 
the contractor shall suspend the work on the plea of non-settlement of 
rates of items falling under the clause. 

. 
70.0  ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK 
 

If it shall appear to the Engineer-in-Charge or his authorized subordinate in 
charge of the work or to the Chief Technical Examiner or to any other 
inspecting agency of Government/ State Government/ Owner where the 
work is being executed, that any work has been executed with unsound, 
imperfect, or unskillful workmanship or with materials of any inferior  
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description, or that any materials or articles provided by him for the 
execution of the work are unsound or of a quality inferior to that 
contracted for or otherwise not in accordance with the contract, the 
contractor shall on demand in writing which shall be made within six 
months of the completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding 
that the same may have been passed, Certified and paid for forthwith 
rectify, or remove and reconstruct the work so specified in whole or in part 
as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or 
articles at his own proper charge and cost, and in the event of his failing to 
do so within a period to be specified by the Engineer-in-Charge in his 
demand aforesaid, then the Contractor shall be liable to pay compensation 
at the rate of one percent of the estimated amount put to tender for every 
day not exceeding ten days, while his failure to do so shall continue and in 
the case of any such failure, the Engineer-in-Charge may rectify or remove 
and re-execute the work or remove and replace with others, the material 
or articles complained of as the case may be at the risk and expense in all 
respects of the contractor.  

 
71.0  POSSESSION PRIOR TO COMPLETION 
 
71.1  NPCC shall have the right to take possession of or use any completed or 

partially completed work or part of the work. Such possession or use shall 
not be deemed to be any acceptance of any work not completed in 
accordance with the contract agreement. If such prior possession or use by 
NPCC delays the progress of work an equitable adjustment in the time of 
completion will be made and the contract agreement shall be deemed to 
be modified accordingly. The decision of NPCC in this case shall be final 
binding and conclusive. 

 
71.2  When the whole of the works or the items or the groups of items of work 

for which separate periods of completion have been specified have been 
completed the contractor will give a notice to that effect to the Engineer-in-
Charge in writing. The Engineer in-Charge shall within 7 days of the date of 
receipt of such notice inspect the works and either the Engineer-in-Charge 
issues to the contractor a completion certificate stating the date on which 
in his opinion the works were completed in accordance with the contract or 
gives instructions in writing to the contractor specifying the balance items 
of work which are required to be done by the contractor before completion 
certificate could be issued. The Engineer-in-Charge shall also notify the 
contractor of any defect in the works affecting completion. 

 
71.3  The contractor shall during the course of execution prepare and keep 

updated a complete set of ‘as built’ drawings to show each and every 
change from the contract drawings, changes recorded shall be  
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Countersigned by the Engineer-in-Charge and the contractor. Four copies 
of ‘as built’ drawings shall be supplied to NPCC by the contractor within 30 
days of the completion. All costs incurred in this respect shall be borne by 
the contractor only. 

 
72.0  COMPENSATION FOR DELAY AND REMEDIES 
 
72.1 If the contractor fails to maintain the required progress in terms of relevant 

clause of Special Conditions of Contract, to complete the work and clear 
the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to 
the NPCC on account of such breach, pay as agreed compensation the 
amount calculated at the rates stipulated below or such smaller amount as 
the Engineer in charge (whose decision in writing shall be final and 
binding) may decide on the amount of tendered value of the work for 
every completed day / week (as applicable) that the progress remains 
below that specified in the relevant clause in Special Conditions of Contract 
or that the work remains incomplete. 

 
This will also apply to items or group of items for which a separate period 
of completion has been specified. 

 
i) Completion period (as originally stipulated) not exceeding 3 month @ 1% 
per day 
 
ii) Completion period (as originally stipulated) exceeding 3 months @ 1% 
per week 

 
Provided always that the total amount of compensation for delay to be 

paid under this Condition shall not exceed 10% of the Tendered Value of 
work or of the Tendered Value of the item or group of items of work for 
which a separate period of completion is originally given. The amount of 
compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with NPCC.  

 
72.2  CANCELLATION / DETERMINATION OF CONTRACT IN FULL OR PART 
 

Subject to other provisions contained in this clause the Engineer-in-Charge 
may, without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, inferior workmanship, any claims for 
damages and / or any other provisions of this contract or otherwise, and 
whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 
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i) If the contractor having been given by the Engineer-in-Charge a notice in 
writing to rectify, reconstruct or replace any defective work or that the 
work is being performed in an inefficient or otherwise improper or un-
workmanlike manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter; or 

 
ii) If the contractor has, without reasonable cause, suspended the progress 
of the work or has failed to proceed with the work with due diligence so 
that in the opinion of the Engineer-in-Charge (which shall be final and 
binding) he will be unable to secure completion of the work by the date for 
completion and continues to do so after a notice in writing of seven days 
from the Engineer-in-Charge; or 

 
iii) If the contractor fails to complete the work within the stipulated date or 
items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Engineer-
in-Charge; or 

 
iv) If the contractor persistently neglects to carry out his obligations under 
the contract and / or commits default in complying with any of the terms 
and conditions of the contract and does not remedy it or take effective 
steps to remedy it within 7 days after a notice in writing is given to him in 
that behalf by the Engineer-in-Charge; or 

 
v) If the contractor shall offer or give or agree to give to any person in 
NPCC service or to any other person on his behalf any gift or consideration 
of any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any action in relation to the obtaining or 
execution of this or any other contract from NPCC; or 
vi) If the contractor shall obtain a contract with NPCC as a result of wrong 
tendering or other non-bona-fide methods of competitive tendering; or 

 
vii) If the contractor being an individual, or if a firm, any partner thereof 
shall at any time be adjudged insolvent or have a receiving order or order 
for administrative of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of 
his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors; or 
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viii) If the contractor being a company, shall pass a resolution or the Court 
shall make an order for the winding up of the company, or a receiver or 
manager on behalf of the debenture holders or otherwise shall be 
appointed or circumstances shall arise which entitle the Court or debenture 
holders to appoint a receiver or manager; or 
 
ix) If the contractor shall suffer an execution being levied on his goods and 
allow it to be continued for a period of 21 days; or 

 
x) If the contractor assigns, transfers, sublets (engagement of labour on a 
piece-work basis or of the labour with materials not to be incorporated in 
the work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer, sublet or otherwise parts with the entire 
works or any portion thereof without and prior written approval of the 
Engineer-in-Charge. 

 
When the contractor has made himself liable for action under any of the 
cases aforesaid, the Engineer-in-Charge may without prejudice to any 
other right or remedy which shall have accrued or shall accrue hereafter to 
NPCC, by a notice in writing, cancel the contract as a whole or only such 
items of work in default from the Contract. 

 
  The Engineer-in-Charge shall on such cancellation by the NPCC have 
powers to: 

 
a) Take possession of site and any materials, constructional plant, 
implements, stores, etc.  thereon; and/ or  
b) Carry out the incomplete work by any means at the risk and cost of the 
contractor; and/ or 
c) To determine or rescind the contract as aforesaid (of which termination 
or rescission notice in writing to the contractor under the hand of the 
Engineer-in-Charge shall be conclusive evidence). Upon such determination 
or rescission the full security deposit recoverable under the contract shall 
be liable to be forfeited and un-used materials, construction plants,   
implements, temporary buildings, etc. shall be taken over and shall be 
absolutely at the disposal of the NPCC. If any portion of the Security 
Deposit has not been paid or received it would be called for and forfeited; 
and/ or 

 
d) To employ labour paid by the Department and to supply materials to 
carry out the work or any part of the work debiting the contractor with the 
cost of the labour and the price of the materials (of the amount of which 
cost and price certified by the Engineer-in-Charge shall be final and 
conclusive) against the contractor and crediting him with the value of the 
work done in all respects in the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of his contract. 
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 The certificate of the Engineer-in-Charge as to the value of the work done 
shall be final and conclusive against the contractor provided always that 
action under the sub-clause shall only be taken after giving notice in 
writing to the contractor. Provided also that if the expenses incurred by the 
department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be paid to the contractor; and/ or 

 
e) After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof as shall 
be un-executed or delayed with reference to the General Conditions of 
Contract clause / relevant clause of Special Conditions of Contract, out of 
his hands and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor if the whole work had been 
executed by him (of the amount of which excess the certificate in writing 
of the Engineer-in-Charge shall be final and conclusive) shall be borne and 
paid by the original contractor and may be deducted from any money due 
to him by NPCC under his contract or on any other account whatsoever or 
from his security deposit or the proceeds of sales of unused materials, 
construction plants, implements temporary buildings etc. thereof or a 
sufficient part thereof as the case may be. If the expenses incurred by the 
NPCC are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be paid to the contractor; and/ or 
 
f) By a notice in writing to withdraw from the contractor any items or items 
of work as the Engineer-in-charge may determine in his absolute discretion 
and get the same executed at the risk and cost of the contractor. 
 
Any excess expenditure incurred or to be incurred by NPCC in completing 
the works or part of the works or the excess loss or damages suffered or 
may be suffered by NPCC as aforesaid after allowing such credit shall 
without prejudice to any other right or remedy available to NPCC in law be 
recovered from any moneys due to the contractor on any account, and if 
such moneys are not sufficient the contractor shall be called upon in 
writing and shall be liable to pay the same within 30 days. 
 
If the contractor shall fail to pay the required sum within the aforesaid 
period of 30 days, the Engineer-in-Charge shall have the right to sell any or 
all of the contractor’s unused materials, constructional plant, implements, 
temporary buildings etc. and apply the proceeds of sale thereof towards 
the satisfaction of any sums due from the contractor under the contract 
and if thereafter there be any balance outstanding from the contractor, it 
shall be recovered in accordance with the provisions of the contract and 
law. 
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Any sums in excess of the amounts due to NPCC and unsold materials, 
constructional plant etc. shall be returned to the contractor, provided 
always that if cost or anticipated cost of completion by NPCC of the works 
or part of the works is less than the amount which the contractor would 
have been paid had he completed the works or part of the works, such 
benefit shall not accrue to the contractor. 
 
In the event of anyone or more of the above courses being adopted by the 
Engineer-in-Charge the contractor shall have no claim to compensation for 
any loss sustained by him by reasons of his having purchased or procured 
any materials or entered into any engagements or made any advances on 
account or with a view to the execution of the work or the performance of 
the contract. And in case action is taken under any of the provision 
aforesaid the contractor shall not be entitled to recover or be paid any sum 
for any work thereof or actually performed under this contract unless and 
until the Engineer-in-Charge has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 
 Provided further that if any of the recoveries to be made, while taking 
action as per (d) and/or (e) above, are in excess of the security deposit 
forfeited, these shall be limited to the amount by which the excess cost 
incurred by the Department exceeds the security deposit so forfeited. 

     
72.3  CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION IS NOT    

TAKEN 
 

In any case in which any of the powers conferred upon the Engineer-in-
Charge by relevant clause thereof, shall have become exercisable and the 
same are not exercised, the non-exercise thereof shall not constitute a 
waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by 
the contractor and the liability of the contractor for compensation shall 
remain unaffected. In the event of the Engineer-in-Charge putting in force 
all or any of the powers vested in him under the preceding clause he may, 
if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-Charge which 
shall be final and binding on the contractor) use as on hire (the amount of 
the hire money being also in the final determination of the Engineer-in-
Charge) all or any tools, plant, materials and stores, in or upon the works, 
or the site thereof belonging to the contractor, or procured by the 
contractor and intended to the used for the execution of the work / or any 
part thereof, paying or allowing for the same in account at the contract 
rates, or in the case of these not being applicable, at current market rates 
to be certified by the Engineer-in-Charge, whose certificate thereof shall be 
final, and binding on the contractor and/or direct the contractor or his 
authorized agent to remove such tools, plant, materials, or stores from the 
premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-
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Charge may remove them at the contractor’s expense or sell them by 
auction or private sale on account of the contractor and his risk in all 
respects and the certificate of the Engineer-in-Charge as to   the  expenses  
of any such removal and the amount of the proceeds and expenses of any 
such sale shall be final and conclusive against the contractor. 

 
72.4  TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY 
 

The time allowed for execution of the Works as specified in the terms of 
contract or the extended time in accordance with these conditions shall be 
the essence of the contract. The execution of the works shall commence 
from the 10th Day or such time period as mentioned in letter of Intent/ 
award after the date on which the Engineer-in-Charge issues written orders 
to commence the work. If the Contractor commits default in commencing 
the execution of the work as aforesaid, the Executing Agency shall without 
prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money absolutely. 

 
72.4.1  Within 10 (Ten) days of Letter of Intent, the Contractor shall submit a 

Time and Progress Chart (CPM/ PERT/ Quantified Bar Chart) and get it 
approved by the Engineer-in-Charge. The Chart shall be prepared in direct 
relation to the time stated in the contract documents for completion of 
items of the works. It shall indicate the forecast (mile-stones) of the dates 
of commencement and completion of various items, trades, sections of the 
work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time 
stipulated in the Contract documents, and further to ensure good progress 
during the execution of the work. 

 
The compensation for delay as per clause 50.1 and 50.1 shall be leviable at 
intermediate stages also, in case the required progress is not achieved to 
meet the above time deadlines of the completion period and/ or milestones 
of time and progress chart, provided always that the total amount of 
Compensation for delay to be paid under this condition shall not exceed 
10% of the tendered value of work”. 

 
72.4.2 If the work(s) be delayed by: 

i) force-majeure or 
ii) abnormally bad weather, or 
iii) serious loss or damage by fire, or 
iv) civil commotion of workmen, strike or lockout, affecting any of the 
trades employed on the work, or 
v) delay on the part of other contractors or tradesmen engaged by 
Engineer-in-Charge in executing work not forming part of the Contract, or 
vi) non-availability of stores, which are responsibility of the NPCC or, 
vii) non availability or break down of tools and plant to be supplied or 
supplied by NPCC or, 
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viii) any other cause which, in the absolute discretion of the NPCC, is 
beyond the Contractor’s control, then upon the happening of any such  
event causing delay, the Contractor shall immediately give notice thereof in 
writing to the Engineer-in-Charge but shall nevertheless use constantly his 
best endeavors to prevent or make good the delay and shall do all that 
may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the works. 

 
72.4.3 Request for extension of time, to be eligible for consideration, shall 
be made by the Contractor in writing with in fourteen days of the 
happening of the event causing delay on the prescribed form. The 
Contractor will indicate in such a request the period for which extension is 
desired. In any such case NPCC may give a fair and reasonable extension of 
time for completion of work. Such extension shall be communicated to the 
Contractor by the Engineer-in-Charge in writing, within 3 months of the 
date of receipt of such request 

 
73.0  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM 

CONTRACTOR 
 
73.1  Whenever any claim or claims for payment of a sum of money arises out of 

or under the contract against the contractor, NPCC shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in 
part from the security, if any, deposited by the contractor and for the 
purpose aforesaid, NPCC shall be entitled to withhold the security deposit, 
if any, furnished as the case may be and also have a lien over the same 
pending finalization or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, NPCC shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or 
amounts referred to above, from any sum or sums found payable or which 
may at any time thereafter become payable to the contractor under the 
same contract or any other contract with NPCC pending finalization or 
adjudication of any such claim. 

 
73.2 It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in-
Charge or NPCC will be kept withheld or retained as such by the Engineer-
in-Charge or NPCC till the claim arising out of or under the contract is 
determined by the competent court and that the contractor will have no 
claim for interest or damages whatsoever on any account in respect of 
such withholding or retention under the lien referred to above and duly 
notified as such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the Engineer-in-
Charge or the NPCC shall be entitled to withhold and also have a lien to 
retain towards such claimed amount or amounts in whole or in part from 
any sum found payable to any partner/limited company, as the case may 
be whether in his individual capacity or otherwise. 



                     
Tender for the Construction of Internal Roads & Allied                          
structures (Phase-II)-Package-A at INGTU, 
Amarkantak 

 

 Sig. of Bidder                                   GCC -Page 46 of 72                     NPCC Ltd.                         

NPCC shall have the right to cause an audit and technical examination of 
the works and the final bills of the contractor including all supporting 
vouchers, abstract, etc, to be made after payment of the final bill and if as 
a result of such audit and technical examination any sum is found to have 
been overpaid in respect of any work done by the contractor under the 
contract or any work claimed to have been done by him under the contract 
and found not to have been executed, the contractor shall be liable to 
refund the amount of over-payment and it shall be lawful for NPCC to 
recover the same from him in the manner prescribed in  Clause 51.1 above 
or in any other manner legally permissible; and if it is found that the 
contractor was paid less than what was due to him under the contract in 
respect of any work executed by him under it, the amount of such under 
payment shall be duly paid by NPCC to the contractor, without any interest 
thereon whatsoever. 

 
73.3  LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
 

Any sum of money due and payable to the contractor (including the 
security deposit returnable to him) under the contract may be withheld or 
retained by way of lien by the Engineer-in-Charge or by NPCC against any 
claim of the Engineer-in-Charge or NPCC in respect of payment of a sum of 
money arising out of or under any other contract made by the contractor 
with the Engineer-in-Charge or the NPCC.  

 
It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the NPCC will be 
kept withheld or retained as such by the Engineer-in-Charge or the NPCC 
or till his claim arising out of the same contract or any other contract is 
either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be, and that the contractor shall have no 
claim for interest or damages whatsoever on this account or on any other 
ground in respect of any sum of money withheld or retained under this 
clause and duly notified as such to the contractor. 

 
74.0  DEFECTS LIABILITY PERIOD 
 

The contractor shall be responsible for the rectification of defects in the 
works for a period of twelve months from the date of taking over of the 
works by the Owner/ Client. Any defects discovered and brought to the 
notice of the contractor forthwith shall be attended to and rectified by him 
at his own cost and expense. In case the contractor fails to carry out these 
rectifications, the same may without prejudice to any other right or remedy 
available, be got rectified by NPCC at the cost and expense of the 
contractor. 
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75.0  FORCE MAJEURE 
 

Any delay in or failure of the performance of either party hereto shall not 
constitute default hereunder to give rise to any claims for damages, if any 
to the Extent such delay or failure of performance is caused by occurrences 
such as acts of God or the public enemy, expropriation, compliance with 
any order or request of Government authorities, acts of war, rebellions, 
sabotage fire, floods, strikes, or riots (other than contractor’s employees). 
Only extension of time shall be considered for Force Majeure conditions as 
accepted by NPCC. No adjustment in contract price shall be allowed for 
reasons of force majeure. 

 
76.0  ARBITRATION   - Deleted 
  
76.1 JURIDICTION 

 
The agreement shall be executed at Raipur on non-judicial stamp paper 
purchased in Raipur and the Courts at Raipur/Bilaspur alone will have 
jurisdiction to deal with matters arising there from, to the exclusion of all 
other courts. 

 
77.0  SUSPENSION OF WORKS 
 

(a) The contractor shall, on receipt of the order in writing of the Engineer-
in-charge, suspend the progress of the works or any part thereof for such 
time and in such manner as the Engineer-in-charge may consider 
necessary for any of the following reasons: 

 
i) On account of any default on part of the contractor, or 

 
ii) For proper execution of the works or part thereof for reason other than 
the default of the contractor, or 

 
iii) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure 
the works to the extent necessary and carry out the instructions given in 
that behalf by the Engineer-in-charge. 

 
(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) 
above. 

 
i) The contractor shall be entitled to an extension of the time equal to the 
period of every such suspension plus 25%. No adjustment of contract price 
will be allowed for reasons of such suspension. 
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ii) In the event of the Contractor treating the suspension as an 
abandonment of the Contract by NPCC, he shall have no claim to payment 
of any compensation on account of any profit or advantage which he may 
have derived from the execution of the work in full. 

 
78.0  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 

Without prejudice to any of the right or remedies under this contract if the 
contractor dies, the Engineer-in-charge shall have the option of terminating 
the contract without compensation to the contractor. 

 
79.0  CLARIFICATION AFTER TENDER SUBMISSION 
 

Tenderers attention is drawn to the fact that during the period, the bids 
are under consideration, the bidders are advised to refrain from contacting 
by any means, the NPCC and/or his employees/ representatives on matters 
related to the bid under consideration and that if necessary, NPCC will 
obtain clarifications in writing or as may be necessary. Duly authorized 
Tender Scrutiny Committee does the tender evaluation and process of 
award of works and this committee is authorised to discuss and get 
clarification from the tenderers. 

 
80.0  ADDENDA/ CORRIGENDA 
 

Addenda/Corrigenda to the tender documents may be issued prior to the 
date of opening of the tender to clarify or effect modification in 
specification and/or contract terms included in various tender documents. 
The tenderer shall suitably take into consideration such 
Addenda/Corrigenda while submitting his tender. The tenderer shall return 
such Addenda/ Corrigenda duly signed and stamped as confirmation of its 
receipt and submit along with the tender document. All addenda/ 
Corrigenda shall be signed and stamped on each page by the tenderer and 
shall become part of the tender and contract documents. 

 
81.0  QUALITY ASSURANCE PROGRAMME 
 

To ensure that the services under the scope of this contract are in 
accordance with the specifications, the Contractor shall adopt Quality 
Assurance Programme to control such activities at the necessary points. 
The contractor shall prepare and finalise such Quality Assurance 
Programme within 15 days from letter of intent. NPCC shall also carryout 
quality audit and quality surveillance of systems and procedures of 
Contractor’s quality control activities. A Quality Assurance Programme of 
Contractor shall generally cover the following: 

 
a) His organization structure for the management and implementation of 
the proposed Quality Assurance Program. 
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b) Documentation control system. 

 
c) The procedure for purpose of materials and source inspection. 

 
d) System for site controls including process controls. 

 
e) Control of non-conforming items and systems for corrective actions. 

 
f) Inspection and test procedure for site activities. 

 
g) System for indication and appraisal of inspection status. 

 
h) System for maintenance of records. 

 
i) System for handling, storage and delivery. 

 
j) A quality plan detailing out quality practices and procedures, relevant 
standards and acceptance levels for all types of work under the scope of 
this contract. 

 
The Contractors in the formats appended hereto shall submit all the quality 
reports. Checklist enclosed here in this document shall be followed while 
carrying out construction activities (items). If any item is not covered by 
the Checklist/ Formats appended hereto, the Format for the same may be 
developed and submitted to Engineer-in-Charge for approval and the same 
shall be adopted. These filled in formats shall be prepared in two copies 
and duly signed by representatives of contractor and NPCC. All the costs 
associate with Printing of Formats and testing of materials required as per 
technical specifications or by Engineer-in-charge shall be included in the 
Contractor’s quoted rates in the Schedule/ Bill of quantities. 

 
82.0  APPROVAL OF TEMPORARY / ENABLING WORKS 
 

The setting and nature of all offices, huts, access road to the work areas, 
and all other temporary works as may be required for the proper execution 
of the works shall be subject to the approval of the Engineer-in-charge.  

 
All the equipments, labour, material including cement, reinforcement and 
the structural steel required for the enabling/ temporary works associated 
with the entire Contract-shall have to be arranged by the Contractor only. 
Nothing extra shall be paid to the Contractor on this account and the 
percentage rates quoted by the Contractor for various items in the Bill of 
Quantities shall be deemed to include the cost of enabling works. 
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83.0  CONTRACT COORDINATION PROCEDURES, COORDINATION 

MEETINGS AND PROGRESS REPORTING 
 

The Contractor shall prepare and finalize in consultation with NPCC, a 
detailed contract coordination procedure within 15 days from the date of 
issue of Letter of Intent for the purpose of execution of the Contract. 

 
 The Contractor shall have to attend all the meetings at any place in India 
at his own cost with NPCC, Owners/ Clients or Consultants of NPCC/ 
Owner/ Client during the currency of the Contract, as and when required 
and fully cooperate with such personal and agencies involved during these 
discussions. The Contractor shall not deal in any way directly with the 
Clients/ Owners or Consultants of NPCC/ Owner/ Clients and any dealing/ 
correspondence if required at any time with Clients/ Owners/ Consultants 
shall be through NPCC only. 

 
During the execution of the work, Contractor shall submit at his own cost 

a detailed Monthly progress report to the Engineer-in-charge of NPCC by 
5th of every month. The format of monthly progress report shall be as 
approved by Engineer-in-Charge of NPCC. 

 
84.0  CONTRACT AGREEMENT 
 

The Contractor shall enter into a Contract Agreement with the NPCC within 
20 days from the date of receipt of Letter of Intent or within such extended 
time, as may be granted by the NPCC. The cost of stamp papers, stamp 
duty, registration, if applicable on the contract, shall be borne by the 
Contractor. Incase, the contractor does not sign the agreement as above 
or start the work within 10 days of the receipt of letter of intent, his 
earnest money is liable to be forfeited and letter of intent consequently will 
stand withdrawn. 

 
85.0  MANNER OF EXECUTION OF AGREEMENT 
 

i. The agreement as per prescribed Proforma as enclosed to the Special 
Conditions of Contract shall be signed at the office of the NPCC within 20 
days from the date of reciept of Letter of Intent. The Contractor shall 
produce for signing of the Contract, appropriate Power of Attorney and the 
requisite documents/materials. Unless and until a formal contract is 
prepared and executed, the Letter of Intent read in conjunction with the 
Bidding Documents will constitute a binding contract. 
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ii. The agreement will be signed in five originals and the Contractor shall be 
provided with one signed original and the other four originals will be 
retained by the NPCC. 

 
iii. The Contractor shall provide free of cost to the NPCC all the Engineering 
data, drawings and descriptive materials submitted along with the bid, in at 
least three (3) copies to form an integral part of the Agreement within 
seven 7 days from the date of receipt of Letter of Intent. 

 
iv. Subsequent to signing of the Agreement, the Contractor at his own cost 
shall provide to the NPCC with at least five (5) true hard bound copies of 
Agreement within thirty (30) days of its signing. 

 
86.0  PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISES 
 

NPCC reserves its right to extend Purchase Preference to Central Public 
Sector Enterprises (CPSE s) as per policy of Government of India, if any, as 
applicable on this work. The tenderers are requested to go through latest 
instructions of Government of India on its preference policy for CPSU s 
before quoting for the tender.  

 
87.0  CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED 
 

Where the contractor is a partnership firm, the previous approval in writing 
of the Engineer-in-Charge shall be obtained before any change is made in 
the constitution of the firm. Where the contractor is an individual or a 
Hindu undivided family business concern such approval as aforesaid shall 
likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry 
out the works hereby undertaken by the contractor. If previous approval as 
aforesaid is not obtained, the contract shall be deemed to have been 
assigned in contravention of Clause 59.1 hereof and NPCC shall be entitled 
to take action under Clause 72.2 (xi). 
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LABOUR SAFETY PROVISION 
 

The contractor shall be fully responsible to observe the labour safety provisions. 
 
1.0  Suitable scaffolds should be provided for workmen for all works that cannot 

safely be  done from the ground, or from solid construction except such 
short period work as can  be done safely from ladders. When a ladder is 
used an extra mazdoor shall be engaged  for holding the ladder and if 
the ladder is used for carrying materials as well, suitable  footholds and 
handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical). 

 
2.0  Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, 

swung or  suspended from an overhead support or erected with 
stationery support shall have a  guard rail properly attached or bolted, 
braced and otherwise secured at least 90 cm. (3  feet) high above the 
floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such opening as 
may be  necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building 
or structure. 

 
3.0  Working platforms, gangways, and stairways should be so constructed that 

they should  not sag unduly or unequally, and if the height of the platform 
or the gangway or the  stairway is more than 3.6m (12 feet) above 
ground level or floor level, they should be closely boarded, should have 
adequate width & should be suitable fastened as described in (2.0) above. 

 
4.0  Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing  or railing whose minimum height shall be 90 cm 
(3 feet). 

 
5.0  Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single 
ladder shall be    over 9m. (30 feet) in length while the width between side 
rails in rung ladder shall in no case be less than 29 cm. for ladder up to 
and including 3m (10 feet) in length. For longer ladders this width should 
be increased at least 1/4” for each additional 30 cm (1 ft.) of length. 
Uniform step spacing shall not exceed 30 cm (12”). Adequate precautions 
shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites  of the work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. The contractor shall 
provide all necessary fencing and lights to protect the public from accident, 
and shall be bound to bear the expenses of defence of every suit, action or 
other proceeding at law that may be brought by an person for injury 
sustained owing to neglect of the above precautions and to pay any 
damages and cost  which may be awarded in any such suit, action or 
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proceedings to any such person or which may, with the consent of the 
Contractor, be paid to compensate any claim by any such person. 

 
 
6.0  EXCAVATION AND TRENCHING  
 

All trenches, 1.2mts.(four feet) or more in depth, shall at all times be 
supplied with at least one ladder for each 30m. (100 feet) in length or 
fraction thereof, Ladder shall be  extended from bottom of the trench to at 
least 90 cm (3feet) above the surface of the  ground. The side of the 
trenches, which are 1.5m. (5feet) or more in depth shall be  stepped back 
to give suitable slope or securely held by timber bracing, so as to avoid the 
danger or sides to collapsing. The excavated materials shall not be placed 
within 1.5m (5  feet) of the edges of the trench or half of the depth of 
the trench whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances undermining or undercutting shall be done. 

 
7.0  Demolition - Before any demolition work is commenced and also during the 

progress of  the work: 
 
7.1  All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 
 
7.2  No electric cable or apparatus that is likely to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 
 
7.3  All practical steps shall be taken to prevent danger to persons employed 

from risk or fire or explosion or flooding. No floor, roof or other part of the 
building shall be overloaded with debris or materials as to render it unsafe. 

 
8.0  All necessary personal safety equipments as considered adequate by the 

Engineer-in- charge should be kept available for the use of persons 
employed on the site and  maintained in a condition suitable for immediate 
use, and the contractor should take adequate step to ensure proper use of 
equipment by those concerned- The following  safety equipment shall be 
invariably provided. 

 
8.1  Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 
 
8.2  Those engaged in white washing and mixing or stacking of cement bags or 

any materials that are injurious to the eye shall be provided with protective 
goggles. 

 
8.3  Those engaged in welding works shall be provided with welders protective 

eye shields. 
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8.4  Stone breakers shall be provided with protective goggles and protective 
clothing and  seated at sufficiently safe interval. 

 
8.5  When workers are employed in sewers and manholes, which are in active 

use, the Contractors shall ensure that the manhole covers are opened and 
ventilated at-least for an hour before the workers are allowed to get into 
the manholes, and the manholes so  opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to prevent 
accident the public. In addition, the contractor shall ensure that the 
following safety measures are adhered to:  

 
 
a.  Entry for workers into the line shall not be allowed except under 

supervision of the JE or any other higher officer 
 
b.  At least 5 to 6 manholes upstream and down stream should be kept open 

for at least 2 to 3 hours before any man is allowed to enter into the 
manholes for working inside. 

 
c.  Before entry, presence of Toxic gases should be tested by inserting wet 

lead acetate  paper, which changes colour in the presence of such gases 
and gives indication of their presence. 

 
d.  Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In  case, no Oxygen is found inside the sewer line, workers 
should be sent only with Oxygen kit. 

 
e.  Safety belt with rope should be provided to the workers. While working 

inside the manholes such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency. 

 
f.  The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind. Proper warning signs should be displayed for the 
safety of the public whenever cleaning works are undertaken during night 
or day. 

 
g.  No smoking or open flames shall be allowed near the blocked manhole 

being cleaned. 
 
h.  The malba obtained on account of cleaning of blocked manholes and sewer 

lines should  be immediately removed to avoid accidents on account of 
slippery nature of the malba. 

 
i.  Workers should not be allowed to work inside the manhole continuously. 

He should be given rest intermittently. The Engineer In-charge may decide 
the time up to which a worker may be allowed to work continuously inside 
the manhole. 
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j.  Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 

 
k. Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called  for, portable air-blowers are recommended for 
ventilating the manholes. The Motors for these shall be vapour proof and 
of totally enclosed type. Non sparking gas engines also could be used but 
they should be placed at-least 2 meters away from the opening and on the 
leeward side protected from wind so that they will not be a source of 
friction on any inflammable gas that might be present. 

 
l.  The workers engaged for cleaning the manholes/ sewers should be 

properly trained before allowing working in the manhole. 
 
m.  The workers shall be provided with Gumboots or non sparking shoes, bump 

helmets and  gloves non sparking tools, safety lights and gas masks and 
portable air blowers (when necessary). They must be supplied with barrier 
cream for anointing the limbs before working inside the sewer lines. 

 
n.  Workmen descending a manhole shall try each ladder step or rung carefully 

before putting his full weight on it to guard against insecure fastening due 
to corrosion of the rung fixed to manhole well. 

 
o.  If a man has received a physical injury, he should be brought out of the 

sewer  immediately and adequate medical aid should be provided to him. 
 
p.  The extent to which these precautions are to be taken depend on 

individual situation but the decision of the Engineer In charge regarding 
the steps  be taken in this regard in an individual case will be final. 

 
8.6  The Contractor shall not employ men and women below the age of 18 

years on the work of painting with products containing lead in any form 
Wherever men above the age of 18 are employed on the work of lead 
painting the following precautions should be taken. 

 
8.6.1  No paint containing lead or lead products shall be used except in the form 

of paste or readymade paint. 
 
8.6.2  Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed 
and scrapped. 

 
8.6.3  Overalls shall be supplied by the Contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during 
the cessation of work. 
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8.6.4.1 
a.  White lead, sulphate or lead work products containing those pigments shall 

not be used in painting operation except in the form of paste or of paints 
ready for use. 

 
b. Measures shall be taken whenever required in order to prevent danger 

arising from the application of paint in the form of spray. 
 
c.  Measures shall be taken, whenever practicable to prevent danger arising 

out of dust caused by dry rubbing down and scrapping. 
 
8.6.4.2  
 
a.  Adequate facilities shall be provided to enable working painter to wash 

during and on cessation of work. 
 
b.  Suitable arrangements shall be made to prevent clothing put off during 

working hours being spoiled by painting materials. 
 
8.6.4.3  
 
a  Cases of lead poisoning and of suspected lead poisoning shall be notified 

and shall be  subsequently verified by a medical man appointed by the 
competent authorities of the Consultant. 

 
 
 
 b The NPCC may require when necessary a medical examination of workers. 
 
c  Instructions with regard to the special hygienic precautions to be taken in 

the painting  trade shall be distributed to working painters. 
 
9.0  When the work is done near any place where there is risk of drowning, all 

necessary  equipments should be provided and kept ready for use and all 
necessary steps taken for  prompt rescue of any person in danger and 
adequate provisions should be made for  prompt first aid treatment 
of all injuries likely to be obtained during the course of the work. 

 
10.0  Use of hoisting machines and tackle including their attachment encourage 

and supports shall conform to the following standard of conditions. 
 
10.1  

a.  These shall be of good mechanical construction, sound material and 
adequate strength  and free from patent, defects and shall be kept 
required in good working order. 
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b. Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free 
from patent defects.  

 
10.2  Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in-charge of any 
hoisting machine including any Scaffolding, winch or giving signals to 
operator. 

 
10.3  In case of every hoisting machine and of every chain ring hook, shackle 

swivel and  pulley block used in hoisting or as means of suspension the 
safe working load shall be ascertained by adequate means. Every hoisting 
machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of a hoisting machine having a variable safe 
working load, each safe working load and the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or any gear 
referred to  above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 

 
10.4  In case of NPCC machines, the safe working load shall be notified by the 

Engineer-in- Charge. As regards Contractor’s machines the Contractor 
shall notify the safe working load of the machine to the Engineer-in-charge 
whenever he brings any machinery to site of work and get verified by the 
Engineer-in-Charge. 

 
11.0  Motors gearing, transmission electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguard, hosting 
appliances should be provided with such means as will reduce to the 
minimum the risk of accidental descent  of the load. Adequate precautions 
should be taken to reduce the minimum the risk of  any part of a 
suspended load becoming accidentally displaced. When workers are 
employed on electrical installations, which are already energized, insulating 
mats,  wearing apparel, such as gloves sleeves and boots as may be 
necessary be provided.  The worker should not wear any rings, watches 
and carry keys or other materials, which are good conductors of electricity. 

 
12.0  All scaffolding, ladders, and other safety devices mentioned or described 

herein shall be maintained in safe condition and no scaffold ladder or 
equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places of work. 

 
13.0  These safety provisions should be brought to the notice of all concerned by 

display on a  notice board at a prominent place of work spot. The person 
responsible for compliance of the safety codes shall be named therein by 
the contractor. 
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14.0  To ensure effective enforcement of the rules and regulations relating to 
safety  precautions the arrangements made by the Contractor shall be open 
to inspection by the owner/NPCC or their representatives. 

 
15.0  Notwithstanding the above Clauses from (i) to (xiv) there is nothing in 

these to exempt the contractor from the operations of any other Act or 
Rule in force in the  Republic of India. 

 
MODEL RULES FOR THE PROTECTION OF HEALTH AND 
SANITARY ARRANGEMENTS FOR WORKERS 
 
1.0  APPLICATION 
 

These rules shall apply to all building and construction works in which 20 
(twenty) or  more workers are ordinarily employed or are proposed to be 
employed in any day during the period during which the contractor work is 
in progress. 

 
2.0  DEFINITION  
 

Work place means a place where twenty or more workers are ordinarily 
employed or  are proposed to be employed in connection with construction 
work on any day during the period during which the contractor work is in 
progress. 

 
3.0  FIRST-AID FACILITIES  
 
3.1  At every work place first aid facilities shall be provided and maintained, so 

as to be easily accessible during working hours, First-Aid boxes at the rate 
of not less than one box per 150 contract labour or part thereof ordinarily 
employed. 

 
3.2  The First-Aid box shall be distinctly marked with a red cross on white 

ground and shall contain the following equipments: - 
 
3.2.1  
a)  For work places in which number of contract labour employed does not 

exceed 50, each First-Aid box shall contain the following equipments: 
 

 i) 6 small sterilized dressings. 
 
 ii) 3 medium size sterilized dressings. 
 
 iii) Large size sterilized dressings. 
 
 
 
 



                     
Tender for the Construction of Internal Roads & Allied                          
structures (Phase-II)-Package-A at INGTU, 
Amarkantak 

 

 Sig. of Bidder                                   GCC -Page 59 of 72                     NPCC Ltd.                         

 iv) 3 large sterilized burn dressings. 
 
 v)1 (30 ml) bottle containing a two percent alcoholic solution of iodine. 

 
vi) 1(30 ml) bottle containing Sal volatile having the dose and mode of 
administration indicated on the label. 
 
 vii) 1 snakebite lancet.  
 
viii) (30 gms) bottle of potassium permanganate crystals. 
 
 
 ix)  1 pair of scissors. 
 
 x) 1 copy of the First-Aid leaf-let issued by the Director General, Factory 
Advise Service & Labour Institutes, Government of India. 
 
 xi) 1 bottle containing 100 tablets (each of 5 grams) of aspirin. 
 
 xii) Ointment for burns. 
 
 xiii) A bottle of suitable surgical antiseptic solution. 

 
3.2.2  For work places in which the number of contract labour exceed 50. Each 

First-Aid box  shall contain the following equipments: 
 

 i) 12 small sterilized dressings. 
 
 ii) 6 medium size sterilized dressings. 
 
 iii) 6 large size sterilized dressings. 
 
 iv) 6 large size sterilized burn dressings. 
 
 v) 6 (15 gms) packet sterilized cotton wool. 
 
 vi) 1 (60 ml.) bottle containing a two percent iodine alcoholic solution. 
 
 vii) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label. 
 
 viii) 1 roll of adhesive plaster. 
 
 ix) 1 snake – bite lancet. 
 
 x) 1 (30 gms.) bottle of potassium permanganate crystals. 
 
 xi) 1 pair of scissors. 
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 xii) 1 copy of the First-Aid leaf-let issued by the Director General, Factory 
Advice Service and Labour Institutes, Government of India. 
 
 xiii) A bottle containing 100 tablets (each of 5 grams) of aspirin. 

 
  xiv) Ointment for burns. 
 
  xv) A bottle of suitable surgical antiseptic solution. 
 
3.3  Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 
 
3.4  Nothing except the prescribed contents shall be kept in the First Aid box. 
 
3.5  The First Aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place. 
 
3.6  A person in charge of the First-Aid box shall be a person trained in First-Aid 

treatment, in work places where the number of labour employed is 150 or 
more. 

 
3.7  In work places where the number of labour employed is 500 or more and 

hospital facilities are not available within easy distance of the works, first-
Aid Posts shall be established and run by a trained Compounder. The 
Compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

 
3.8  Where work places are situated in places, which are not towns of cities, a 

suitable motor transport shall be kept readily available to carry injured 
person or persons suddenly taken ill to the nearest hospital. 

 
4.0  DRINKING WATER 
 
4.1  In every work place, there shall be provided and maintained at suitable 

places, easily accessible to labour, a sufficient supply of cold water fit for 
drinking. 

 
4.2  Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water 
shall be stored. 

 
4.3  Every water supply of storage shall be at a distance of not less than 50 feet 

from any latrines drain or other source of pollution, Where water has to be 
drawn from an existing well which is within such proximity of latrine, drain 
or any other source of pollution, the well shall be properly chlorinated 
before water is drawn from it for drinking. All such wells shall be entirely 
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closed in and be provided with a trap-door which shall be dust and water-
proof. 

 
4.4  A reliable pump shall be fitted to each covered well, trap-door shall be kept 

locked and opened only for cleaning or inspection which shall be done at 
least once a month. 

 
5.0  WASHING FACILITIES 
 
5.1  In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of labour employed herein. 
 
5.2  Separate and adequate screening facilities shall be provided for the use of 

male and female workers. 
 
5.3 Such facilities shall be conveniently accessible and shall be kept clean and 

hygienic condition. 
 
6.0  LATRINES AND URINALS 
 
6.1 Latrines shall be provided in every work place on the following scale, 

namely: 
 

a) Where females are employed there shall be at least one latrine for every 
25 females. 

 
b) Where males are employed, there shall be at least one latrine for every 
25 males. 

 
Provided that where the number of males or females exceeds 100, it shall 
be sufficient if there is one latrine for 25 males or females, as the case may 
be, up to the first 100, and one for every 50 thereafter. 

 
6.2  Every latrine shall be under cover and so partitioned off as to secure 

privacy, and shall has a proper door and fastenings. 
 
6.3  Construction of Latrines: The inside walls shall be constructed of masonry 

or some suitable heat resisting non-absorbent materials and shall be 
cement washed inside and outside at least once a year. Latrine shall not be 
a standard lower than borehole system. 

 
6.4  
(a)  Where workers of both sexes are employed, there shall be displayed 

outside each block of latrine and urinal, a notice in the language 
understood by the majority of the workers “For Men only” or “For Women 
only” as the case may be. 
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(b)  The notice shall also bear the figure of man or of women, as the case may 
be. 

 
 
 
6.5  There shall be at least one urinal for male workers up to 50and one for 

female workers up to 50 employed at a time. Provided that where the 
number of male or female  workmen, as the case may be, exceeds 500, it 
shall be sufficient if there is one urinal for  every 50 males or females 
up to the first 500 and one for every 100 or part thereof, thereafter. 

 
6.6  
a)  The latrines and urinals shall be adequately lighted and shall be maintained 

in a clean and sanitary condition at all times. 
 
b)  Latrines and urinals other than those connected with a flush sewerage 

system shall  comply with the requirements of the Public Health 
Authorities. 

 
6.7  Water shall be provided by means of a tap or otherwise so as to be 

conveniently  accessible in or near the latrines and urinals. 
 
6.8 Disposal of Excreta  

Unless otherwise arranged for by the local sanitary authority arrangements 
for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternatively excreta may be 
disposed off by putting a layer of night soil at the bottom of a pucca tank 
prepared for the purpose and covering it with a 15 cm layer of waste or for 
refuse and then covering it with a layer of earth for fortnight (when it will 
turn into manure). 

 
6.9  The Contractor shall, at his own expense, carry out all instruction issued to 

him by the  Engineer-in-Charge to effect proper disposal of night soil and 
other conservancy work in respect of the Contractor’s workmen or 
employees on the site. The Contractor shall be responsible for payment of 
any charges, which may be levied by Municipal or Cantonment Authority 
for execution of such work on his behalf. 

 
7.0  PROVISION OF SHELTER DURING REST 
 

At every place there shall be provided, free of cost four suitable sheds, two 
for males and the other two for rest separately for the use of man and 
women labour. The height  of each shelter shall not be less than 3 meters 
from the floor level to the lowest part of the roof. These shall be kept clean 
and the space provided shall be on the basis of 0.6 sqm. Per head, 
provided that the Engineer-in-Charges may permit, subject to his 
satisfaction, a portion of the building under construction or other 
alternative accommodation to be used for the purpose. 
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8.0  CRECHES 
 
8.1  At every work place, at which 20 or more women workers are ordinarily 

employed, there shall be provided two rooms of reasonable dimensions for 
the use of their children under the age of six years. One room shall be 
used as a playroom for the children and the other as their bedrooms.  

 
 The rooms shall be constructed on standard not lower than the following: 
 

i) Thatched roof 
 
ii) Mud floor and walls. 
 
iii) Planks spread over the mud floor and covered with matting 

 
8.2  The rooms shall be provided with suitable and sufficient openings for light 

and  ventilation. There shall be adequate provision of sweepers to keep 
the places clean. 

 
 
 
8.3  The Contractor shall supply adequate number of toys and games in the 

playroom and sufficient number of cots and beddings in the bedroom. 
 
8.4  The Contractor shall provide one Ayah to look after the children in the 

crèche when the number of women workers does not exceed 50 and two 
when the number of women workers exceeds 50. 

 
8.5  The use of the rooms/earmarked as crèche shall be restricted to children, 

their attendant and mother of the children. 
 
9.0  CANTEENS 
 
9.1  In every work place where the work regarding the employment of contract 

labour is likely to continue for six months and wherein contract labour 
numbering one hundred or more are ordinarily employed, an adequate 
canteen shall be provided by the Contractor for the use of such labour. 

 
9.2  The canteen shall be maintained by the Contractor in an efficient manner. 
 
9.3  The canteen shall consist of at least a dining hall, kitchen, storeroom, 

pantry and washing places separately for workers and utensils. 
 
9.4  The canteen shall be sufficiently lighted at all times when any person has 

access to it. 
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9.5  The floor shall be made of smooth and impervious material and inside walls 
shall be lime  washed or colour washed at least once in each year provided 
that the inside walls of the kitchen shall be lime-washed every four 
months. 

 
 
 
9.6  The premises of the canteen shall be maintained in a clean and sanitary 

condition. 
 
9.7  Waste Water shall be carried away in suitable covered drains and shall not 

be allowed to accumulate so as to cause a nuisance. 
 
9.8  Suitable arrangements shall be made for the collection and disposal of 

garbage. 
 
9.9  The dinning hall shall accommodate at a time 30 persons of the labour 

working at time. 
 
9.10  The floor area of the dinning hall, excluding the area occupied by the 

service counter and any furniture except tables and chair shall not be less 
than one square meter per dinner to be accommodated.  

 
9.11  
a)  A portion of the dinning hall, and service counter shall be partitioned off 

and reserved for women workers in proportion to their number. 
 
b) Washing places for women shall be separate and screened to secure 

privacy. 
 
9.12  Sufficient tables, stool, chairs or benches shall be available for the number 

of dinners to  be accommodated.  
 
9.13.1  
a)  There shall be provided and maintained sufficient utensils, crockery, 

furniture and any other equipment necessary for the efficient running of 
the canteen. 

 
b)  The furniture, utensils and other equipment shall be maintained in a clean 

and hygienic  condition. 
 
9.13.2 
a)  Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 
 
b)  A service counter, if provided, shall have top of smooth and impervious 

material. 
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c)  Suitable facilities including an adequate supply of hot water shall be 
provided for the cleaning of utensils and equipment. 

 
9.14  The foodstuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the labour. 
 
9.15  The charge for foodstuffs, beverages and any other items served in the 

canteen shall be based on ‘No profit No loss’ and shall be conspicuously 
displayed in the canteen. 

 
9.16  In arriving at price of foodstuffs, and other articles served in the canteen, 

the following  items shall not be taken into consideration as expenditure, 
namely: 

 
 a)  The rent of land building. 
 
b)  The depreciation and maintenance charges for the building and equipment 

provided for  the canteen. 
 
 c)  The cost of purchase, repair and replacement of equipment including 
furniture, crockery, cutlery and utensils: 
 
 d) The water charges and other charges incurred for lighting and ventilation: 
 
e)  The interest and amounts spent on the provision and maintenance and 

equipment provided for in the canteen. 
 
9.17  The accounts pertaining to the canteen shall be audited once in every 12 

months by registered accountants and auditors. 
 
 
10.0  ANTI MALARIAL PRECAUTIONS 
 

The Contractor shall at his own expense, conform to all anti-malarial 
instructions given to him by the Engineer-in-Charge including the filling up 
of any borrows pits which may have been dug by him. 

 
11.0  AMENDMENTS 
 

NPCC may from time to time, add to or amend these rules and issue such 
directions as  it may consider necessary for the purpose of removing any 
difficulty which may arise in the administration hereof. 
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CONTRACTOR’S LABOUR REGULATIONS 

 
1.0 SHORT TITLE 
  These regulations may be called the Contractor “Labour Regulations”. 
 
2.0  Definitions 
 
2.1 “Workman” means any person employed by the NPCC or its Contractor 

directly or  indirectly through a sub-contractor, with or without the 
knowledge, of the NPCC to do  any skilled, semi-skilled, un-skilled, 
manual, supervisory, technical or clerical work for hire or reward, whether, 
the terms of employment are expressed or implied but does not  include 
any person- 

 
a)  Who is employed mainly in a managerial or administrative capacity; or 
 
b)  Who being employed in a supervisory capacity draws wages exceeding 

Rupees Two  thousand Five hundred per person or exercises either by the 
nature of the duties attached to the office or by reason of powers vested to 
him, functions mainly of managerial nature. 

 
c)  Who is an outworker, that is to say, a person to whom any articles or 

materials are given  out by or on behalf of the principal employer to be 
made up cleaned, washed, altered, ornamental finished, repaired, adopted 
or otherwise processed for sale for the purpose of the trade or business of 
the principal employer and the process is to be carried out either in the 
home of the out worker or in some other premises, not being premises 
under the control and management of the principal employer. 

 
2.2  “Fair Wages” means wages whether for time or piecework fixed and 

notified under the  provisions of the minimum Wages Act from time to 
time. 

 
2.3  “Contractor” shall include every person who undertake to produce a given 

result other  than a mere supply of goods or articles of manufacture 
through labour or who supplies labour for any work and includes a sub-
contractor. 
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2.4  “Wages” shall have the same meaning as defined in the Payment of Wages 
Act. 

 
2.4.1  Normally working hours of an adult employee should not exceed 9 hours a 

day. The working day shall be so arranged that inclusive of interval for 
rest, if any, it shall not spread over more than 12 hours on any day. 

 
2.4.2 When an adult worker is made to work for more than 9 hours on any day 

or for more  than 48 hours in any week he shall be paid overtime for the 
extra hours put in by him at double the ordinary rate of wages.  

 
2.4.3.1 Every worker shall be given a weekly holiday on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as 
amended from time to time,  irrespective of whether such worker is 
governed by the Minimum Wages Act or not. 

  
2.4.3.2 Whether the Minimum Wages prescribed by the Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day of 
rest, the worker shall be entitled to rest day wages at the rate applicable to 
the next preceding day, provided he has worked under the same contractor 
for a continuous period of not less than 6 days. 

 
2.4.3.3 here a contractor is permitted by the Engineer-in-Charge to allow a 

worker to  work  on a normal weekly holiday, he shall grant a substitute 
holiday to him for the whole day  on one of the five days immediately 
before or after the normal weekly holidays and pay wages to such worker 
for the work performed on the normal weekly holiday at overtime rate. 

 
3.0  DISPLAY OF NOTICE REGARDING-WAGES, ETC. 
 

  The contractor shall before he commences his work on contract, 
display and correctly maintain and continue to display and correctly 
maintain in a clean and legible condition in conspicuous places on the work, 
notices in English and in the local Indian languages  spoken by the 
majority of the workers, giving the minimum rates of wages fixed under the 
Minimum Wages Act, the actual wages being paid, the hours of work for 
which such wages are earned, wage period, dates of payment of wages 
and other relevant  information as per Appendix ‘A’. 

 
4.0  PAYMENT OF WAGES 
 
4.1  The contractor shall fix wage periods in respect of which wages shall be 

payable. 
 
4.2  No wage period shall exceed one month. 
 
4.3  The wages of every person employed as labour in an establishment or by a 

contractor where less than one thousand, such persons are employed shall 
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be paid before the expiry of the seventh day and in other cases before the 
expiry of tenth day after the last day of the wage period in respect of 
which the wages are payable. 

 
4.4  Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the 
second working day from the date on which his employment is terminated. 

 
4.5  All payments of wages shall be made on a working day at the work 

premises and during the working time and on a date notified in advance 
and in case the work is completed before the expiry of the wage period, 
final payment shall be made within 48 hours of the last working day. 

 
4.6  Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 
 
4.7  All wages shall be paid in current coin or currency or in both. 
 
4.8  Wages shall be paid without any deductions of any kind except those 

specified by the Central Government by general or special order in this 
behalf or permissible under the Payment of Wages Act 1956. 

 
4.9  A notice showing the wage period and the place and time of disbursement 

of wages shall be displayed at the place of work and a copy sent by the 
contractor to the Engineer-in-Charge under acknowledgment. 

 
4.10  It shall be the duty of the contractor to ensure the disbursement of wages 

in the  presence of the Engineer or any other authorized representatives of 
the Engineer-in-Charge who will be required to be present at the place and 
time of disbursement of wages by the contractor to workmen. 

 
4.11  The contractor shall obtain from the Engineer or any other authorized 

representative of the Engineer-in-Charge as the case may be, a certificate 
under his signature at the end of the entries in the “Register of Wages” or 
the “Wage-cum-Muster Roll” as the case may be in the following form: 

 
“Certified that the amount shown in column No…......... has been paid to 
the workmen concerned in my presence on…............. at ….........” 

 
5.0  FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM WAGES 
 
5.1  The wages of a worker shall be paid to him without any deduction of any 

kind except the following– 
 
a) Fines 
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b) Deductions for absence from duty i.e. from the place or the places where 
by the terms  of his employment he is required to work. The amount of 
deduction shall be in proportion to the period for which he was absent. 

 
c)  Deduction for damage to or loss of goods expressly entrusted to the 

employed persons for custody, or from loss of money or any other 
deduction which he is required to account where such damage or loss is 
directly attributable to his neglect or default. 

 
 
 
d)  Deduction for recovery of advances or for adjustment of over payment of 

wages, advances granted shall be entered in a register. 
 
e) Any other deduction, which the Central Government may from time to time 

allow. 
 
5.2  No fines should be imposed on any workers in respect of such acts and 

omissions on his part as have been approved by the Chief Labour 
Commissioner. 

 
NOTE: An approved list of Acts and Omissions for which fines can be 

imposed is enclosed at Appendix-I. 
 
5.3  No fine shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

 
5.4  The total amount of fine, which may be imposed in any one-wage period 

on a worker,  shall not exceed an amount equal to three paise in Rupees of 
the total wages, payable to him in respect of that wage period. 

 
5.5  No fine imposed on any worker shall be recovered from him in installment, 

or after the  expiry of sixty days from the date on which it was imposed. 
 
5.6  Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect of which it was imposed. 
 
6.0  LABOUR RECORDS 
 
6.1  The contractor shall maintain a “Register of persons employed” on work on 

contract in form XIII of the CL (R&A) Central Rules 1971 (Appendix-B). 
 
6.2  The contractor shall maintain a “Muster Roll” register in respect of all 

workmen employed by him on the work under contract in from XVI of the 
CL (R&A) Rules 1971 (Appendix-C). 
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6.3  The contractor shall maintain a “Wage Register” in respect of all workmen 
employed by  him on the work in form (Appendix-D). 

 
6.4  Register of accidents – The contractor shall maintain a register of accidents 

in such form  as may be convenient at the work place but the same shall 
include the following particulars: 

 
a) Full particulars of the labourers who met with accident. 
 
b)  rate of wages 
 
c)  Sex 
 
d)  Age 
 
e)  Nature of accident and cause of accident. 
 
f)  Time and date of accident. 
 
g)  Date and time when he/she admitted in Hospital 
 
h)  Date of discharge from the Hospital 
 
i)  Period of treatment and result of treatment 
 
j)  Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 
 
k)  Claim required to be paid under Workmen’s Compensation Act. 
 
l)  Date of payment of compensation. 
 
m)  Amount paid with details of the person to whom the same was paid. 
 
n)  Authority by whom the compensation was assessed. 
 
o)  Remarks. 
 
6.5  Register of Fines – The contractor shall maintain a “Register of Fines” in 

the form (Appendix-H). 
 

The contractor shall display in a good condition and in a conspicuous place 
of work the  approved list of Acts and Omission for which fines can be 
imposed (Appendix-I). 

 
6.6 Register of Deductions-The contractor shall maintain a “Register of 

Deductions” for damage or loss in form (Appendix-J). 
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6.7 Register of Advances-The contractor shall maintain a “Register of 
Advances” in form  (Appendix-K). 

 
6.8  Register of Overtime-The contractor shall maintain a “Register of Overtime” 

in form (Appendix-L). 
 
7.0  ATTENDANCE CARD-CUM WAGE SLIP: 
 
7.1  The contractor shall issue an attendance card-cum-wage slip to each 

workman employed  by him in the specimen form at (Appendix-E). 
 
7.2  The card shall be valid for each wage period. 
 
7.3  The contractor shall mark the attendance of each workman on the card 

twice each day, once at the commencement of the day and again after the 
rest interval, before he actually starts work. 

 
7.4  The card shall remain in possession of the worker during the wage period 

under  reference. 
 
7.5  The contractor shall complete the wage slip portion on the reverse of the 

card at least a day prior to the disbursement of wages in respect of the 
wage period under reference. 

 
7.6  The contractor shall obtain the signature or thump impression of the 

worker on the wage slip at the time of disbursement of wages and retain 
the card with himself. 

8.0  EMPLOYMENT CARD  
 

The contractor shall issue an Employment Card in form to each worker 
within three days of the employment of the worker (Appendix-F). 

 
9.0  SERVICE CERTIFICATE  
 

On termination of employment for any reason whatsoever the contractor 
shall issue to the workman whose services have been terminated, a service 
certificate in from Appendix-G. 

 
10.0  PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 and 7 shall 
be preserved in original for a period of three years from the date of last 
entries made in them and  shall be made available for inspection by the 
Engineer-in-Charge, Labour Officer.  

 
11.0  POWER OF LABOUR OFFICERS TO MAKE INVESTIGATIONS INQUIRY 
 

The Labour Officer or any other person authorized by NPCC on its behalf 
shall have power to make inquires with a view to ascertaining and 
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enforcing due and proper  observance of the Fair Wage Clauses and the 
Provisions of Regulations. He shall investigate into any complaint regarding 
the default made by the contractor or sub-contractor in regard to such 
provision. 

 
12.0  Inspection of Book and slips 
 

The contractor shall allow inspection of all the prescribed labour records to 
any of his workers or to his agent at a convenient time and place after due 
notice is received or to the Labour officer or any other person, authorized 
by the Central Government on his behalf. 

 
13.0  Submission of Returns  
 

The contractor shall submit periodical returns as may be specified from 
time to time. 

 
 
 
14.0  Amendments 
 

The NPCC may from to time, add or amend the regulations and on any 
question as to the application, interpretation or effect of these regulations 
the decision of the Zonal Manager concerned shall be final. 

 
 

 
 

Zonal Manager 
Chhattisgarh Zone 
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SPECIAL CONDITIONS OF CONTRACT (SCC)  
 

FOR 
Construction of Internal Roads and allied structures (Phase-II)-Package-A at Indira 

Gandhi National Tribal University, Amarkantak, M.P 
 
GENERAL 
 
The following special conditions shall be read in conjunction with General Conditions of contract, 
if there are any provisions in these Special Conditions, which are at variance with the provisions of 
General Conditions of Contract, the provisions in these special Conditions shall prevail. 
 
(1) The work in general shall be carried out as per CPWD/MORTH SPECIFICATIONS FOR ROAD 

AND BRIDGE WORKS (Fourth Revision) updated with correction slips issued upto last date of 
submission of tender. 

 
(2) For items not covered under CPWD/MORTH Specification, as above, the work shall be 

done as per latest relevant ISI /BIS Codes of practice. 
 
1.0 INTRODUCTION 
 
1.1 APPROACH TO SITE 

 
The proposed site is about 20Km from Amarkantak at Anuppur-Pendra Road near Lalpur 
(Sendrikhal) village in Dist Anuppur (M.P.).   

             
2.0 LETTER OF UNDERTAKING 
 
 The tender shall be accompanied by Letter of acceptance of tender conditions as per 

proforma given in this tender document. 
 
3.0 Any tender not accompanied by Letter of acceptance in accordance with aforesaid 

provision of notice Inviting Tender and Instructions to Tenderer shall be rejected. 
 
4.0 Once the Tenderer has given an unconditional acceptance to the tender conditions in its 

entirety, he is not permitted to put any remark(s)/conditions(s)(except unconditional rebate 
on price ,if any)in/along with the tender. 

 
5.0 SITE VISIT AND COLLECTING LOCAL INFORMATION 
 

Before tendering, the tenderer is advised to visit the site, its surrounding, access and satisfy 
themselves about the local conditions such as approach roads to the site, availability of 
water & power supply, application of taxes, duties and levies as applicable, nature of 
ground, soil and sub-soil condition, underground water table level, accommodations they 
may require etc., river regime, river water levels, other details of river, steams & any other 
relevant information required by them to execute complete scope of work . The tenderer 
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may obtain all necessary information as to risks, contingencies & other circumstances 
(insurgencies etc.) which may influence or affect their tender. Tenderer shall be deemed to 
have considered site conditions whether he has inspected it or not and to have satisfied 
himself in all respect before quoting his rates and no claim or extra charges whatsoever in 
this regard shall be entertained / payable by the NPCC at a later date. 

 
6.0 SALES TAX ON WORKS CONTRACT & TURNOVER TAX ETC.   
 

AS per GCC conditions  
 

7.0 TRANSFER OF BID DOCUMENTS  
 

Transfer of bid documents purchased by one intending bidder to another is not permissible. 
  
8.0 The NPCC reserves the right to award the work to a single party or to split the work 

amongst two or more parties as deemed necessary without assigning any reason 
whatsoever.  

 
9.0 NO ESCALATION PAYMENT / PRICE VARIATION ADJUSTMENT 
 

The rates quoted by the contractor shall be firm and fixed for entire contract period as well 
as extended period for completion of works. All rates as per bill of quantities (BOQ) shall 
be firm & fixed for entire contract period as well as for extended period for completion of 
the project. No claim on account of any price variation / Escalation on whatsoever ground 
shall be entertained at any stage of works. 
 

10.0 The rates and prices to be tendered in the bill of quantities are for completed and finished 
items of works and complete in all respects. It will be deemed to include all constructional 
plant, labour, supervision, materials, transport, all temporary works, erection, maintenance, 
contractor’s profit and establishment / overheads, together with preparation of designs 
drawings pertaining to casting yard (if required). Staging from work, stacking yard, etc, all 
general risk, taxes, royalty, duties, cess, octroi and other levies, insurance liabilities and 
obligations set out or implied in the tender documents and contract.  

 
11.0 The materials products used on the works shall be one of the approved makes/brands out 

of list of manufacturers / brands /makes given in the tender documents. The contractor shall 
submit samples /specimens out of approved makes of materials /products to the engineer in 
charge for prior approval. In exceptional circumstances engineer in charge may allow 
alternate equivalent makes /brands of products /materials at his sole discretion .The final 
choice of brand / make shall remain with the engineer in charge, whose decision in the 
matter shall be final and binding and nothing extra on this account shall be payable to the 
contractor.   
 
Incase single brand / make are mentioned, other equivalent makes brands may be 
considered by the engineer in charge with prior approval .Incase of variance in 
CPWD/MORTH’s specification from approved products makes specification the 
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specification of approved products make shall prevail for which nothing shall be paid extra 
to the contractor  

 
12.0  As soon as possible after the contract is concluded the contractor should submit a time and 

progress chart and get it approved by the NPCC. The chart shall be prepared in direct 
relation to the time stated in the contract documents for completion of items of works. It 
shall indicate the forecast of the dates of commencement and completion of various trades 
of section of the work and may be amended as may be necessary by agreement between the 
parties. 

  
14.0 The contractor if required shall demolish old structures on the proposed site properly. 

The useful material shall be the property of the owner /NPCC and these materials shall 
be stacked in workmanship like at the place specified by the Engineer-in-Charge. 

 
15.0 The contractor shall provided safety equipment and gadgets to all their workers, 

supervisors and technical staff engaged in the execution of the work while working. 
The equipment and gadgets shall also be provided to NPCC by the contractor at his 
own cost for use of NPCC officials and /or workforce. 

 
The cost of the above equipments /gadgets shall be included in the rates quoted by the 
contractor for the items & works as per bill of Quantities and contractor shall not be 
entitled for any extra cost in this regard. The above norm is to be strictly complied with 
at site .In case the contractor is found to be deficient in providing safety equipment/ 
gadgets in opinion of engineer- in - charge, the engineer in charge at his option can 
procure the same at the risk & cost of contractor and provide the same for the use at 
work site and shall make the recoveries from the bills of the contractor for the same. 
The decision of the engineer -in -charge shall be final and binding on contractor in this 
regard. 

 
16.0 The tenderer shall quote his rates inclusive of turnover tax/ sales tax on works and 

service tax , Labour Cess payable to Central/State Government along with other taxes, 
duties, levies etc. in conjunction with other terms and conditions.  

  
17.0 If required, the contractor has to do site clearance, enabling work, barricading, shifting / 

realignment of existing utility services etc at his own cost and the contractor shall not 
be entitled for any extra payment whatsoever in this regard. 

 
18.0 In case of any sort of anomalies and/or typing error in the nomenclature, rates, & 

Description etc. of the items indicated in the Price bid / BOQ of scheduled items must 
be read as per respective schedule of MP-PWD Road Works 2009. 

 
19.0 The rates of any Non scheduled item given in more than one package of Price 

bid/BOQ, the lowest rate shall be the final & binding irrespective of the quoted rates in 
any of the packages. 
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20.0   Contractor has to submit a Construction programme within 10 days of issue of 
LOA/LOI. 

 
21.0 Unless otherwise provided in the schedule of quantity, rates tendered by the contractor 

shall be all inclusive and shall apply to all heights, lifts, leads, & depths of the building 
and nothing extra shall be paid to him on this account. 

 
22.0 All drawings shall at all times be properly correlated before executing any work. 

However, in case of any discrepancy in the item given in the schedule of the quantities 
appended with the tender and architectural drawings relating to relevant item, the 
former shall prevail unless and otherwise given in writing by the engineer in charge. 

 
23.0   The contractor shall be required to produce samples of all building materials and fittings 

sufficiently in advance to obtain approval of the Engineer-in charge. 
 
24.0 The contractor shall comply with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rules and regulations and pay all 
fees and charges which he may be liable. 

 
25.0     The rate of all items in which use of cement is involved inclusive of all charges for 

curing. 
 
26.0 MODE OF PAYMENT 

AS per GCC conditions  
 

27.0 The rate quoted by the contractor shall be deemed to be inclusive of Sales Tax, 
Turnover Tax on works contract, service tax, Labour cess or any other similar tax as per 
the laws applicable in the State. 

 
28.0   The stamp duty if any on the contract agreement levied by the Government or  any other 

statutory body shall be paid by the contractor. 
 

Zonal Manager 
Chhattisgarh Zone 
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Appendix – ‘A’ 
 
 
 

LABOUR BOARD 
 
 
 

S. 
No. 

Description  

1. Name of work  
2. Name of Contractor  
3. Address of Contractor  
4. Name and Address of Unit  
5. Name of Labour Enforcement Officer  
6. Address of Labour Enforcement Officer  
7. Date:  

 
 
 
 

S. 
No 

       Category          Minimum 
Wages fixed  

Actual 
Wages fixed 

Numbers 
present 
 

 

        Remarks 
 

      
      
      

 
 
 
                                            

Weekly Holiday 
 

 

Wage Period 
 

 

Date of Payment of wages 
 

 

Working hours 
 

 

Rest interval 
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Appendix – ‘B’                              

 
 
FORM 13                                 See rule 75 
 
                      REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 
   
Sl.No. 
 

Description  

 Name and Address of Contractor  
   
 Name and Address of Establishment in/ 

under which contract is carried on 
 

   
 Nature and location of work  
   
 Name & Address of Principal Employer  
   
1 Sl. No.  
   
2.  Name and surname of workman  
   
3.  Age & sex  
   
4.  Father’s/ Husbands Name  
   
5.  Nature of employment / designation  
   
6.  Permanent home address of the workman  

(village and Taluk and District) 
 

   
7.  Local address  
   
8.  Date of commencement of employment  
   
9.  Signature or thumb impressions   
    of the workman  
   
10.  Date of termination of employment  
   
11.  Reasons for termination  
   
12.  Remarks  
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Appendix – ‘C’                         

 
 FORM XVI                                  (See Rule 78(2) (193) 
 
                                               MUSTER ROLL 
 

SL.No. Description  
 Name and address of contractor  
   
 Name and address of establishment in/under  
   
 which contract is carried on  
   
 Nature and location of work  
   
 Name and Address of Principal Employer  
   
 For the month / fortnight  
   
1.  S. No.  
   
2.  Name of the workman  
   
3.  Sex  
   
4.  Father’s/Husband’s Name  
   
5.  Dates   (1, 2, 3, 4, 5, ------------12, 13, 14, 15)  
   
6.  Remarks  
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Appendix – ‘D’                         

 
FORM XVII                     

 [See Rule 78(2) (03)] 
 
                                                REGISTER OF WAGES 
   
 Name and address of contractor  
   
 Name and address of establishment in/under 

which contract is carried on 
 

   
 Nature and location of work  
   
 Name and Address of Principal Employer  
   
 Wage period: per month/ fortnightly  
   

1   Sl. No.  
   

2   Name of Workman  
   

3   Serial No. in the register of workman  
   

4   Designation /nature of work done  
   

5   Nos. of days worked  
   

6   Units of work done  
   

7   Daily rate of wages/ piece rate  
   

8   Basic rate of Wages  
   

9   Dearness allowance  
   

10   Overtime  
   

11   Other cash payments (Nature of payments 
to be indicated) 

 

   
12  Total  

   
13   Deduction if any (indicate nature)  

   
14   Net amount paid  

   
15 15.  Signature thumb impression of the 

workman 
 

   
16   Initials of contractor or his representatives 16.  
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Appendix – ‘E’                     
 
   FORM XIX          
 
                       [SEE RULE 78 (2) (B) ] 
 

W A G E S L I P 
 

 Name and address of contractor  
   
 Name and Father’s/Husband's Name of workman  
   
 Nature and location of work   
   
 For the Week/Fortnight/Month ending  
   
1  No. of days worked  
   
2  No. of Units worked in case of piece rate works  
   
3  Rate of daily wages/piece rate  
   
4  Amount of overtime wages  
   
5  Gross wages payable  
   
6  Deductions if any  
   
7  Net amount of wages paid  
    
   
   
 Sign of the Contractor                                    
   
 Received the sum of Rs.------------------------  
 towards my wages for the above period.  
   

                             
 
 
 
 

Sign.of workman:          ------------------------         
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 Appendix – ‘E’                         

 
WAGE CARD 

 
 
 
Wage Card No. &  Date of Issue 
 Month/Fortnight 
Name and address of Contractor                                        
  
Nature of work with location                                                  Designation 
  
Name of workman                                                                
  
  
 
  
 
 
 
Rate of Wages  

Dates Morning Evening Rate Amount Initials 
1 2 3 4 5 6 

 
                  
 
 
 
Received from the sum of Rs. on account  of my wagon. 
 
  
                                                                                                    Signature 
 
 
 
The wage card is valid for one month from the date of issue. 
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Appendix – ‘F’                           

 
 FORM XIV                      (See Rule 76) 
 
                                                 EMPLOYMENT CARD 
 

Sl.No. Description  
 Name and address of contractor  
   
 Name and address of establishment under 

which 
 

 the contract is carried out   
   
 Nature and location of work   
   
 Name and address of Principal Employer  
   
1  Name of the workman  
   
2  Sl.No in the register of workman employed  
   
3  Nature of Employment/Designation  
   
4  Wage rate (with particulars of unit in case of 

piece work) 
 

   
5  Wage Period  
   
6  Tenure of employment  
   
7  Remarks  

 
 
 

 Signature of Contractor 
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Appendix – ‘G’                           

 
 Form XV                        (See Rule 77) 
 
                                                SERVICE CERTIFICATE 
 
Name and address of contractor 
  
Nature and location of work   
  
Name and address of workman  
  
Age or date of birth  
  
Identification Marks  
  
Father’s/Husband's Name  
  
Name and address of establishment in/under 
which 

 

 contract is carried on  
  
Name and address of Principal Employer   
  
Total period of which employed  
 
 
S. No.  From To  Nature of work Rate of wages Remarks 
      
 
 
 
  
                                                                                    with particulars of unit                                                                     
                                                                                     in case of piece work) 
 
 
 

                                                           
Signature 

 
  
 
 



                                                                        Tender for the Construction of Internal Roads & Allied structures 
(Phase-II)-Package-A at INGTU, Amarkantak 

 

 Sig. of bidder                              Forms- Page 9 of 31                            NPCC Ltd.                           
       
 

Appendix – ‘H’                           
Form Xii                                     [See Rule 78 (2) (D)] 
 
                                          REGISTER OF FINES 
  
Name and address of contractor  
  
Name and address of establishment in/ under 
which 

 

contract is carried on  
  
Nature and location of work   
  
Name and address of workman  
  
Name and address of Principal Employer  
 
 
 
 
 
 
SNo. Name of Father’s / Designation/nature Act/Omission Date of offence 
 Workman Husband Name of employment  for which fine impos
1 2 3 4 5 7 
      
      
      
                                                                                                         
 
 
 
8 Whether workman showed causes 

against fine 
 

9 Name of person in whose presence 
employees explanation was heared 

 

10 Wages period and wages payable  
11 Amount of fine imposed  
12 Date on which fine realized  
13 Remarks  
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Appendix – ‘I’ 

 
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule of Labour Regulations, to be displayed prominently at the site of work both 
in English and local language. 
 

1  Willful insubordination or disobedience, whether alone or in combination with other. 
  
2 Theft, fraud or dishonestly in connection with contractors beside a business or property . 
  
3 Taking or giving bribes or any illegal gratifications. 
  
4 Habitual of Late attendance. 
  
5 Drunkenness fighting riotous or disorderly or indifferent behaviors. 
  
6 Habitual negligence. 
  
7 Smoking near or around the area where combustible or other materials are locked. 
  
8 Habitual indiscipline. 
  
9 Causing damage to work in the progress or to property of the NPCC or of the contractor. 
  
10 Sleeping on duty. 
  
11 Malingering or slowing down work. 
  
12 Giving the false information regarding name, age, fathers name etc. 
  
13 Habitual loss of wage cards supplied by the employer. 
  
14 Unauthorized use of employers property or manufacturing or making of unauthorized 

articles at the work place. 
  
15 Bad workmanship in construction and maintenance by skilled workers, which is not 

approved by the NPCC for which the contractors are compelled to undertake rectifications. 
  
16  Making false complaints and/or misleading statements. 
  
17  Engaging on trade within the premises of the establishment. 
  
18 Any unauthorized divulgence of business affairs of the employees. 
  
19 Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 
  
20 Holding meeting inside the premises without previous sanction of the employers. 
  
21 Threatening or intimidating any workman or employee during the working hours. . 
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Appendix – ‘J’                       

 
 Form XX                                   [See Rule 78 (2) (D)] 
 

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 
 Name and address of contractor  
   
 Name and address of establishment in/ under 

which 
 

 contract is carried on  
   
 Nature and location of work   
   
 Name and address of Principal Employer   
   
1 S. No.  
   
2 Name of workman  
   
3 Father’s/Husband's Name  
   
4 Designation/nature of employment  
   
5 Particulars of damage or loss  
   
6 Date of damage/loss  
   
7 Date of recovery  
   
8 Whether workman showed cause against  

deductions 
 

   
9 Name of person in whose presence 

employees explanation was heard 
 

   
10 Amount of deduction Imposed  
   
11 No. of installment  
   
12 First Installment Last Installment  
   
13 Remarks  
 
. 
 
 
 
 
 
 



                                                                        Tender for the Construction of Internal Roads & Allied structures 
(Phase-II)-Package-A at INGTU, Amarkantak 

 

 Sig. of bidder                              Forms- Page 12 of 31                            NPCC Ltd.                         
       
 

 
Appendix – ‘K’                           

Form XXII                                   
[See Rule 78(2)] 

 
REGISTER OF ADVANCES 

 
 Name and address of contractor   
   
 Name and address of establishment 

in/ under which 
 

 contract is carried on  
   
 Nature and location of work  
   
 Name and address of Principal 

Employer  
 

   
1 S. No.  
   
2 Name of workman  
   
3 Father’s/Husband’s Name   
   
4 Designation/nature of employment  
   
5 Wages period and wages payable  
   
6 Date and amount of advance given  
   
7 Purpose / for which advance made  
   
8 No. of installments by which 

advance is to be paid 
 

   
9 Date and amount of each 

installment repaid  
 

   
10 Date on which last installment was 

repaid 
 

   
11 Remarks  
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Appendix – ‘L’                         

 
  Form XXIII                              [See Rule 78(2) (E)] 

 
REGISTER OF OVERTIME 

 
 Name and address of contractor   
   
 Name and address of establishment 

in/ under which 
 

 contract is carried on   
   
 Nature and location of work   
   
 Name and address of Principal 

Employer  
 

   
1 S. No.  
   
2 Name of workman  
   
3 Father’s/Husband’s  
   
4 Sex  
   
5 Designation/nature of employment  
   
6 Date on which overtime worked  
   
7 Total overtime  worked or 

production in  case of piece rated 
 

   
8 Normal rate of wages  
   
9 Overtime rate of wages  
   
10 Overtime earning  
   
11 Rate on which overtime wages paid  
   
12 Remarks  
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Appendix – ‘M’                         

 
 

LIST OF APPROVED BANKS 
 
 
Nationalized Banks: 
 
The BGs shall be accepted from all Nationalizes Banks, and in 
addition, these can also be accepted from the Scheduled Private 
Banks as detailed below:  

 
Scheduled Private Sector Banks:  

• ING Vysya Bank Ltd  
• Axis Bank Ltd  
• ICICI Bank Ltd  
• HDFC Bank Ltd  
• IDBI Bank Ltd  
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APPLICATION FOR EXTENSION OF TIME 

 
(To be completed by the Contractor) 
 
P A R T –I 
 
1. Name of Contractor 
 
2. Name of the work as given in the Agreement 
 
3. Agreement No. 
 
4. Estimated amount put to tender 
 
5. Date of commencement work as per agreement 
 
6. Period allowed for completion of work as per agreement  
 
7. Date of completion stipulated as per agreement  
 
8. Period for which extension of time has been given previously 
 
 Extension granted 
 
 a) First extension vide Engineer-in- charge     letter No… ……date Months Days 
 
 b) 2nd extension vide Engineer-in- charge      letter No……… date Months Days 
 
 c) 3rd extension vide Engineer-in- charge       letter No………. date Months Days 
 
 d) 4th extension vide engineer-in- charge          letter No………. date Months Days 
 
 Total extension previously given 
 
9. Reasons for which extension have been previously given (copies of the previous application 
should be attached) 
 
10. Period for which extension is applied for : 
 
11. Hindrances on account of which extension is applied for with dates on which hindrances 
occurred, and the period for which these are likely to last.  
 
 a) Serial No. 
 
b) Nature of hindrance 
 
c) Date of Occurrence 
 
d) Period for which it is likely to last 
 
e) Period for which extension required for this particular hindrance. 
 
f) Over lapping period, if any, with reference to item 
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g) Net extension applied for 
 
h) Remarks, if any 
 
Total period for which extension is now applied for on account of  
 
 hindrances mentioned above ………….                                Month/ days. 
 
12. Extension of time required for extra work. 
 
13. Details of extra work and on the amount involved: 
 
a) Total value of extra work 
 
b) Proportionate period of extension of time based on 
 estimated amount put to tender on account of extra work. 
 
14. Total extension of time required for 11 & 12 
 
 Submitted to the Engineer-in-Charges office. 
 
SIGNATURE OF CONTRACTOR  
 
 DATE  
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APPLICATION FOR EXTENSION OF TIME 

 
(PART – II) 
 
1. Date of receipt of application from the Contractor 
  in the Engineer-in-charge’s office. 
 
2. Acknowledgement issued by Engineer-in-charge 
 vide his letter No dated 
 
3. Engineer-in-charge remarks regarding hindrances  
mentioned by  the Contractor. 
 
i) Serial No. 
 
ii) Nature of hindrance 
 
iii) Date of occurrence of hindrance 
 
iv) Period for which hindrance, is likely to last 
 
v) Extension of time period applied for by the contractor 
 
vi) Over lapping period, if any, giving reference to items which over lap 
 
vii) Net period for which extension is recommended. 
 
viii) Remarks as to why the hindrance occurred and 
  justification for extension recommended. 
 
4. Engineer-in-charge recommendations. 
 
(The present progress of the work should be stated and whether the work is likely to be completed 
by the date up to which extension has been applied for. If extension of time is not recommended, 
what compensation is proposed to be levied under the agreement?  
 
SIGNATURE OF ENGINEER-IN-CHARGE 
 
 
 
 
 
 
APPROVAL OF ZONAL MANAGER  
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PROFORMA FOR EXTENSION OF TIME 

 
P A R T –III 

 
To 
 
NAME 
 
ADDRESS OF THE CONTRACTOR 
 
SUBJECT: 
 
Dear Sir(s) 
 
Reference your letter No ___________ dated _________ , in connection with the grant of extension 
of time for completion of the work….. 
 
The date of completion for the above mentioned work, is ……… ……………… as stipulated in the 
agreement, dated ………… 
 
Extension of time for completion of the above-mentioned work is granted up to  _____________, 
without prejudice to the right of the NPCC to recover compensation for delay in accordance with the 
provision made in the relevant Clause (s) of the said agreement dated the ___/ ___/ ___. It is also 
clearly understood that the NPCC shall not consider any revision in contract price or any other 
compensation whatsoever due to grant of this extension.  
 
Provided that notwithstanding the extension hereby granted, time is and shall still continue to be the 
essence of the said agreement. 
 
                                                                                                        Yours faithfully, 
 
 
 
                                                                                                          FOR NPCCLTD. 
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

 
PROFORMA OF BANK GUARANTEE IN LIEU OF E M D (BID BOND) 

 
National Projects Construction Corporation Limited, 
 
(Address as mentioned in Notice Inviting Tender) 
 
In consideration of National Projects Construction Corporation Limited, having its Registered Office 
at 30-31, Raja House, New Delhi -110019 (hereinafter called “NPCC” which expression shall unless 
repugnant to the subject or context include its successors and assigns) having issued Notice 
Inviting Tender No…....... and M/s…............ having its Registered Head Office at…....... (Hereinafter 
called the “TENDERER”) is to participate in the said tender for….......... Whereas NPCC, as a 
special case, has agreed to accept an irrevocable and unconditional Bid Bond Guarantee for an 
amount of Rs… valid up to…. from the tenderer in lieu of Cash Deposit of Rs…...... required to be 
made by the tenderer, as a condition precedent for participation in the said tender. We 
the…......(hereinafter called the “BANK”) having its Registered, Office at…...... . . . 
……………………and branch office at………………………………………. do hereby unconditionally 
and irrevocably undertake  
to pay to NPCC immediately on demand in writing and without demur/protest any amount but not 
exceeding Rs…....... Any such demand made by NPCC shall be conclusive and binding on us 
irrespective of any dispute or differences that may be raised by the tenderer. 
Any change in the constitution of the tenderer or the Bank shall not discharge our liability under the 
guarantee. 
 
We, the… Bank, lastly undertake not to revoke this guarantee during its currency without the prior 
consent of NPCC in writing and this guarantee shall remain valid upto…....... Unless a claim is 
made within three months from the date of expiry i.e.... (Three months after the date of expiry), we 
shall be relieved of our liability under this guarantee thereafter. 
 
FOR AND ON BEHALF OF BANK 
 
PLACE : 
 
DATED : 
 
WITNESS. 
 
1. 
 
2.  
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED 
( A GOVERNMENT OF INDIA ENTERPRISE ) 

 
PROFORMA OF BANK GUARANTEE (FOR PERFORMANCE GUARANTEE) 

 
 
NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED, 
 
(Address as mentioned in Notice Inviting Tender) 
 
Whereas the National Projects Construction Corporation Limited (hereinafter called “NPCC” which 
expression shall include its successors and assigns) having awarded a work order/contract / supply 
order No……….. Dated ………………(hereinafter called the contract) to M/s. ….............. 
…................................ (Hereinafter called the contractor / supplier) at a total price of Rs…............ 
subject to the terms and conditions contained in the contract. 
 
WHEREAS, the terms and conditions of the contract require the contractor to furnish a bank 
guarantee for Rs…............ (Rupees…................) being ….........% of the total value of the contract 
for proper execution and due fulfillment of the terms and conditions contained in the contract. 
 
We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably undertake 
to pay to NPCC immediately on demand in writing and without protest/or demur all moneys payable 
by the contractor/supplier to NPCC in connection with the execution/ supply of and performance of 
the works/equipment, inclusive of any loss, damages, charges, expenses and costs caused to or 
suffered by or which would be caused to or suffered by NPCC  by reason of any breach by the 
contractor/supplier of any of the terms and conditions contained in the contract as specified in the 
notice of demand made  
by NPCC to the bank. Any such demand made by NPCC on the bank shall be conclusive evidence 
of the amount due and payable by the bank under this guarantee. However, the Bank’s liability 
under this guarantee, shall be limited to Rs…...........in the aggregate and the bank hereby agrees to 
the following terms and conditions:- 
 
(i) This guarantee shall be a continuing guarantee and irrevocable for all claims of NPCC as 

specified above and shall be valid during the period specified for the performance of the 
contract including the period of maintenance/warranty i.e. up to…........ 

 
(ii) We, the said bank further agree with NPCC that NPCCshall have the fullest liberty without 

our consent and without affecting in any manner our obligations and liabilities hereunder to 
vary any of the terms and conditions of the said contract or to extend time for performance 
of contract by the contractor from time to time or to postpone for any time or from time to 
time any of the powers exercisable by NPCC against the contractor/supplier under the 
contract and forbear or enforce any of the terms and conditions relating to the said contract 
and we shall not be relieved from our liability by reason of any such variations or extension 
being granted to the contractor or for any forbearance, act or omission on the part of NPCC 
or any indulgence by NPCC to the contractor or by any such matter or thing whatsoever, 
which under the law relating to the sureties would, but for this provision, have effect of so 
relieving us. 
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(iii) This guarantee/undertaking shall be in addition to any other guarantee or security 

whatsoever NPCC may now or at any time have in relation to the performance of the 
works/equipment and the company shall have full re-course to or enforce this security in 
performance to any other security or guarantee which the NPCC may have or obtained 
and there shall be no forbearance on the part of the company in enforcing or requiring 
enforcement of any other security which shall have the effect of releasing the Bank from its 
full liability. It shall not be necessary for NPCC to proceed against the said 
contractor/supplier before proceeding against the Bank. 

 
(iv) This guarantee/ undertaking shall not be determined or affected by the liquidation or 

winding up, dissolution or change of constitution or insolvency of the supplier/ contractor, 
but shall in all respects and for all purposes be binding and operative until payment of all 
moneys payable to NPCC in terms thereof are paid by the Bank. 

 
(v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee 

and the obligations of the bank in terms hereof, shall not be otherwise effected or 
suspended by reasons of any dispute or disputes having been raised by the 
supplier/contractor (whether or not pending before any Arbitrator, Tribunal or Court) or any 
denial of liability by the supplier/contractor stopping or preventing or purporting to stop or 
prevent any payment by the Bank to NPCC in terms hereof. 

 
We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of NPCC in writing. Unless a claim is made in writing within three months from the 
date of expiry of this guarantee i.e…............ (Three months after the date of expiry) we shall be 
relieved from all liabilities under this guarantee thereafter. 
 
Signed this …................ day of ….................. at………. 
 
For and on behalf of Bank 
 
WITNESS. 
 
1. _______________ 
 
2. _______________ 
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

 
PROFORMA OF BANK GUARANTEE (FOR MOBILIZATION ADVANCE) 

 
 
 
NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED, 
 
________________ 
 
________________ 
 
1. In consideration of the NPCC….......(hereinafter called “the Corporation” which expression 

shall unless repugnant to the subject or context include his successor and assigns) having 
agreed under the terms and conditions of Contract dated…     made between… 
………………and the Corporation in connection with… (Hereinafter called “the said 
contract”) to make at the request of the Contractor a Mobilization Advance of Rs…     for 
utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the 
Corporation, we the..… Bank (hereinafter referred to the “the said Bank”) and having our 
registered office at…...... do hereby guarantee the due recovery by the Corporation of the 
said advance as provided according to the terms and conditions of the Contract. We…...... 
do hereby undertake to pay the amount due and payable under this Guarantee without any 
demur, merely on a demand from the Corporation stating that the amount claimed is due to 
the Corporation under the said Agreement. Any such demand made on the…......shall be 
conclusive as regards the amount due and payable by the…..    .                 under this 
guarantee and…...... agree that the liability of the …...........to pay the Corporation the  
amount so demanded shall be absolute and unconditional notwithstanding any dispute or 
disputes raised by the Contractor and notwithstanding any legal proceeding pending in any 
court or Tribunal relating thereto. However, our liability under this Guarantee shall be 
restricted to an amount not exceeding Rs….... which is 112% of the amount of Mobilisation 
advance paid. 

 
2. We ……. Bank further agree that the Corporation shall be the sole judge of and as to 

whether the amount claimed has fallen due to the corporation under the said agreement or 
whether the said Contractor has not utilized the said advance or any part thereof for the 
purpose of the Contract and the extent of loss or damage caused to or suffered by the 
Corporation on account of the said advance together with interest not being recovered in 
full and the decision of the Corporation that the amount has fallen due from contractor or 
the said Contractor has not utilized the said advance or any part thereto for the purpose of 
the contract and as to the amount or amounts of loss or damage caused to or suffered by 
the Corporation shall be final and binding on us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full 

force and effect till the said advance has been fully recovered and its claims satisfied or 
discharged and till NPCC certify that the said advance has been fully recovered from the 
said Contractor, and accordingly discharges this Guarantee subject, however, that the 
Corporation shall have no claims under this Guarantee after the said advance has been 
fully recovered, unless a notice of the claims under this Guarantee has been served on the 
Bank before the expiry of the said Bank Guarantee in which case the same shall be 
enforceable against the Bank. 
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4. The Corporation shall have the fullest liberty without affecting in any way the liability of the 

Bank under this Guarantee or indemnity from time to time to vary any of the terms and 
conditions of the said Contract or the advance or to extend time of performance by the said 
Contractor or to postpone for any time and from time to time of the powers exercisable by it 
against the said Contractor and either to enforce or forbear from enforcing any of terms and 
conditions governing the said Contract or the advance or securities available to the 
Corporation and the said Bank shall not be released from its liability under these presents 
by any exercise by the Corporation of the liberty with reference to the matters aforesaid or 
by reasons of time being given to the said Contractor or any other forbearance, act or 
omission on the part of the Corporation or any indulgence by the Corporation to the said 
Contractor or of any other matter or thing whatsoever which under the law relating to 
sureties would but for this provision have the effect of so releasing the bank from its such 
liability. 

 
5. It shall not be necessary for the Corporation to proceed against the Contractor before  

proceeding against the Bank and the Guarantee herein contained shall be enforceable 
against he Bank notwithstanding any security which the Corporation may have obtained or 
obtain from the Contractor or shall at the time when proceedings are taken against the 
Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the Corporation in writing and agree that any change in the 
constitution of the said Contractor or the said Bank shall not discharge our liability 
hereunder. 

 
  Dated this …...day of…...... 
 
For and on behalf of Bank 
 
  
 
 (NAME AND DESIGNATION) 
 
Dated: 
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED 

(A GOVERNMENT OF INDIA ENTERPRISE) 
 

PROFORMA OF BANK GUARANTEE    (IN LIEU OF SECURITY DEPOSIT) 
 
National Projects Construction Corporation Ltd. 
 
____________________ 
 
____________________ 
 
In consideration of the National Projects Construction Corporation Ltd., (hereinafter called “the 
NPCC”) which expression shall include its successors and assigns having awarded to 
M/s…................................................ 
(hereinafter called “the Supplier/Contractor”) which expression shall wherever the subject or context 
so permits includes its successors and assigns) a Contract in terms inter-alia of the company’s 
letter No…...................dated….......and the Contract/Purchase Conditions of the Company and 
upon the condition of the Supplier/Contractor furnishing Security for the performance of the 
Supplier’s obligations and /or discharge of the contractor’s/supplier’s liability under and/or in 
connection with the said supply contract up to a sum of Rs…............ (Rupees…....................... only) 
We,…................. ((Hereinafter called “The Bank”)  
which expression shall include its successors and assigns) hereby undertake and guarantee 
payment to NPCC forthwith on the same day on demand in writing and without protest or demur of 
any and all moneys payable by the supplier/contractor to the Company under, in respect or in 
connection with the said contract inclusive of all the losses, damages, costs , charges and 
expenses and other moneys payable in respect of the above as specified in any notice of demand 
made by the Company to the Bank with reference to this guarantee up to and aggregate limit of 
Rs……...(Rupees…..................only) and the bank hereby  
agree with the company that: 
 
1. This Guarantee shall be continuing guarantee and shall remain valid and irrevocable for  

all claims of the Company and liabilities of Supplier/Contractor arising upto and until 
midnight of…......... 

 
2. That Guarantee shall be in addition to any other Guarantee or Security whatsoever that the 

Company now or at any time have in relation to the Supplier’s obligations/liabilities under 
and/ or in connection with the said supply/contract, and the company shall have full 
authority to take recourse or to enforce this Security in preference to any other Guarantee 
or Security which the Company may have or obtain and no forbearance on the part of the 
Company in enforcing or requiring enforcement of any other Security shall have the effect 
of releasing the Bank from its liability hereunder. 

 
3. The Company shall be at liberty without reference to the Bank and without affecting the full 

liability of the Bank hereunder to take any other security in respect of the 
Supplier’s/Contractor’s obligations and/ or liabilities under or in connection with the said 
supply/contract or to grant time and / or indulgence to the supplier / contractor or to 
increase or otherwise vary the prices or the total contract value or to release or to forbear 
from enforcement of all or any of the conditions under the said supply / contract and / or the 
remedies of the Company under any other security/securities now or hereafter held by the 
Company and no such dealings, increase(s) or other indulgence(s) or arrangement(s) with 
the supplier / contractor or releasing or forbearance whatsoever shall have the effect of 
releasing the Bank from its full liability to the Company hereunder or prejudicing rights of 
the company against the Bank. 
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4. This Guarantee shall not be determined or affected by the liquidation or winding up, 

dissolution or change of constitution or insolvency of the supplier / contractor but shall in all 
respects and for all purposes be binding and operative until payment of all moneys payable 
to the company in terms thereof. 

 
5. The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee 

and the obligations of the Bank in terms hereof shall not be otherwise affected or 
suspended by reason of any dispute or disputes having been raised by the supplier / 
contractor (whether or not pending before any Arbitrator, Tribunal or Court) or any denial or 
liability by the supplier/ contractor stopping/ preventing or purporting to stop or prevent any 
payment by the Bank to the Company in terms thereof. 

 
6. The amount stated in any notice of demand addressed by the company to the Guarantor as 

liable to be paid to the Company by the supplier/contractor or as suffered or incurred by the 
Company on account of any losses or damages, costs, charges and / or expenses shall as 
between the Bank and the Company be conclusive of the amount so liable to be paid to the 
company or suffered or incurred by the company as the case may be and payable by the 
Guarantor to the Company in terms hereof subject to a maximum of Rs …........(Rupees 
….................only), 

 
7. Unless demand or claim under this Guarantee is made on the Guarantor in writing within 

three months form the date of expiry of the Guarantee i.e. up to …....…………………… 
The Guarantor shall be discharged from all liabilities under this Guarantee there under. 

 
Notwithstanding anything contained herein before our liability under this guarantee is restricted to 
Rs. …............ (Rupees….......................………………………………..only).  
 
This guarantee will expire on….……………………….  
 
Any claim under this Guarantee must be received by us within three months from the date of expiry 
i.e. ….............. (This Date is, three months after the expiry date) and if no such claim has been 
received by us by that date all your rights under this guarantee will cease. 
 
For and on behalf of the Bank 
 
Place 
 
Date 
 
WITNESS: 
 
1.  
 
2. 
 
  
 
 



                                                                        Tender for the Construction of Internal Roads & Allied structures 
(Phase-II)-Package-A at INGTU, Amarkantak 

 

 Sig. of bidder                              Forms- Page 26 of 31                            NPCC Ltd.                         
       
 

 
 
GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR ANTI-TERMITETREATMENT 
 
THIS AGREEMENT made this____ day of Two thousand _____ between M/s_______________ 
(hereinafter called the guarantor of the one part) and M/s National Projects Construction 
Corporation Limited, (hereinafter called the NPCC) the OWNER of the other part. 
 
Whereas this agreement is supplementary to the contract hereinafter called the contract 
dated________ made between the guarantor of the one part and National Projects Construction 
Corporation Ltd., of the other part whereby the contractor inter-alia, understood to render the 
buildings and structures in the said contract recited, completed, termite proof. And whereas the 
guarantor agreed to give a guarantee to the effect that the said structure will remain termite proof 
for TEN YEARS to be so reckoned from the date after the maintenance period prescribed in the 
contract expires. 
 
During this period of guarantee the guarantor shall make good all defects and for that matter shall 
replace at his risk and cost such wooden member as may be damaged by termite and in case of 
any other defect being found, he shall render the building termite proof at his cost to the satisfaction 
of the Engineer-in-charge and shall commence the works of such rectification within seven days 
from date of issuing notice from the Engineer-in-Charge calling upon him to rectify the defects 
falling which the work shall be got done by  
NPCC/ OWNER by some other contractor at the guarantor’s cost and risk and in the later case the 
decision of the Engineer-in-charge as to the cost recoverable from the guarantor shall be final and 
binding. 
 
That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches hereunder 
then the Guarantor will indemnify NPCC against all losses damages, cost expenses or otherwise 
which may be incurred by him by reasons of any default on the part of the guarantor in performance 
and observance of this supplemental Agreement. As to the amount of loss and or damage and/or 
cost incurred by NPCC/ OWNER decision of the Engineer-in-charge will be final and binding on the 
parties.  
 
In witness where of these presents have been executed by the guarantor________________ and 
by____________ for and on behalf of NPCC on the day of month and year first above written. 
 
Signed sealed and delivered by (Guarantor) 
 
IN THE PRESENCE OF: 
 
1. 
 
2. 
 
Signed for and on behalf of NPCC by/ in presence of: 
 
1. 
 
2. 
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF 
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING 
WORKS 
 
 
The agreement made this ……………. Day of…………... Two thousand eight between  
…………………………… (Hereinafter called Guarantor of the one part) and the NPCC (hereinafter 
called the Execution Agency of the other part). 
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract), dated 
………… and made between the GUARANTOR OF THE ONE part and the NPCC of the other part, 
whereby the Contractor, inter-alia, undertook to render the buildings and structures in the said 
contract recited completely water and leak proof. 
 
AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will 
remain water and leak proof for ten years from the date of handing over of the structure of water 
proofing treatment  
 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render 
the structures completely leak proof and the minimum life of such water proofing treatment shall be 
ten years to be reckoned from the date after the maintenance period prescribed in the contract  
provided that the Guarantor will not be responsible for leakage caused by earthquake or structural 
defects or misuse of roof or alteration and for such purpose. 
 
a) Misuse of roof shall mean any operation, which will damage proofing treatment, like 

chopping of firewood and things of the same nature, which might cause damage to the roof. 
 
b) Alternation shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in parts  
 
c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final 
 
During this period of guarantee, the Guarantor shall make good all defects and in case of any 
defect being found render the building water proof to the satisfaction of the Engineer-in-Charge at 
his cost and shall commence the work for such rectification within seven days from the date of 
issue of notice from the Engineer-in-Charge calling upon him to rectify the defects failing which the 
work shall be got done by the NPCC by some other Contractor at the guarantor’s cost and risk. The 
decision of Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding.  
 
That if the Guarantor fails to execute the waterproofing or commits breach thereunder, then the 
Guarantor will indemnify the principal and his successors against all laws damage, cost, expense or 
otherwise which he may incur by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and / or 
damage and/ or cost incurred by the NPCC, the decision of the Engineer-in-Charge will final and 
binding on the parties. 
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IN WITNESS WHEREOF these presents have been executed by the Obligator, and by …………. 
for and on behalf of the NPCC on the day, month and year first above written. 
 
Signed, sealed and delivered by Obligator in the presence of- 
 
1. 
 
2. 
 
Signed for and on behalf of the NPCC by _____________ 
 
In presence of: 
 
1. 
 
2. 
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AGREEMENT FORM 

 
This agreement made this day of (Month) (Year), between the National Projects Construction 
Corporation Limited (NPCC), a company incorporated under the Companies Act, 1956 having its 
Registered Office at 30-31,Raja House, Nehru place      New Delhi – 110 019 (hereinafter referred 
to as the “NPCC” which expression shall include its administrators, successors, executors and 
assigns) of the one part and M/s (NAME  
OF CONTRACTOR) (hereinafter referred to as the ‘Contractor’ which expression shall unless the 
context requires otherwise include its administrators, successors, executors and permitted assigns) 
of the other part. 
 
WHEREAS, NPCC, has desirous of construction of (NAME OF WORK) (hereinafter referred to as 
the “PROJECT”) on behalf of the (NAME OF OWNER/MINISTRY) (hereinafter referred to as 
“OWNER”), had invited tenders as per Tender documents vide NIT No. _____. 
 
AND WHEREAS (NAME OF CONTRACTOR) had participated in the above-referred tender vide 
their tender dated _____ and NPCC has accepted their aforesaid tender and award the contract for 
(NAME OF PROJECT) on the terms and conditions contained in its Letter of Intent No. ________ 
and the documents referred to therein, which have been unequivocally accepted by (NAME OF 
CONTRACTOR) vide their acceptance letter dated _______ resulting into a contract. 
 
NOW THEREFORE THIS DEED WITNESSETH AS UNDER: 
 
ARTICLE 1.0 – AWARD OF CONTRACT 
 
1.1 SCOPE OF WORK 
 

NPCC has awarded the contract to (NAME OF CONTRACTOR) for the work of (NAME OF 
WORK) on the terms and conditions in its letter of intent No. __________ dated ________ 
and the documents referred to therein. The award has taken effect from (DATE) i.e. the 
date of issue of aforesaid letter of intent. The terms and expressions used in this 
agreement shall have the same meanings as are assigned to them in the “Contract 
Documents” referred to in the succeeding Article. 

 
ARTICLE 2.0 – CONTRACT DOCUMENTS 
 
2.1 The contract shall be performed strictly as per the terms and conditions stipulated herein 

and in the following documents attached herewith (hereinafter referred to as “Contract 
Documents”). 

 
a) NPCC Notice Inviting Tender vide No. ________ date ______and NPCC’ s tender 
documents consisting of: 

 
i) General Conditions of Contract (GCC) & Special Conditions of Contract (SCC) including 

Appendices & Annexure along with amendment(s) / errata (if any) issued (Volume-I). 
 

ii) Bill of Quantities along with amendment(s)/corrigendum(s), if any, (Volume-II). 
 

iii) Technical Specifications along with amendment(s) / corrigendum(s), if any, (Volume-III). 
 
iv) Tender drawings along with amendment(s) / corrigendum(s), if any, (Volume-IV). 

 
v) ______________________________________________ 

 
vi) ______________________________________________ 
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b) (NAME OF CONTRACTOR) letter proposal dated ________ and their subsequent  
Communication: 

 
i) Letter of Acceptance of Tender Conditions dated ______________ 

 
ii) _____________________________________________________ 

 
iii) _____________________________________________________  

 
2.2 NPCC ’s detailed Letter of Intent No. _________ dated ____ including Bill of Quantities. 

Agreed time schedule, Contractor’s Organisation Chart and list of Plant and Equipments 
submitted by Contractor. 

 
2.3 All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall form an 

integral part of this Agreement, in so far as the same or any part thereof column, to the 
tender documents and what has been specifically agreed to by NPCC in its Letter of Intent. 
Any matter inconsistent therewith, contrary or repugnant thereto or deviations taken by the 
Contractor in its “TENDER” but not agreed to specifically by NPCC in its Letter of Intent, 
shall be deemed to have been withdrawn by the Contractor without any cost implication to 
NPCC. For the sake of brevity, this Agreement along with its aforesaid contract documents 
and Letter of Intent shall be referred to as the “Contract”. 

 
ARTICLE 3.0 – CONDITIONS & CONVENANTS 
 
3.1 The scope of Contract, Consideration, terms of payments, advance, security deposits, 

taxes wherever applicable, insurance, agreed time schedule, compensation for delay and 
all other terms and conditions contained in NPCC ’s Letter of Intent No. __________ dated 
_____ are to be read in conjunction with other aforesaid contract documents. The 
contractor shall duly perform the contract strictly and faithfully in accordance with the terms 
of this contract. 

 
3.2 The scope of work shall also include all such items which are not specifically mentioned in 

the Contract Documents but which are reasonably implied for the satisfactory completion of 
the entire scope of work envisaged under this contract unless otherwise specifically 
excluded from the scope of work in the Letter of Intent. 

 
3.3 Contractor shall adhere to all requirements stipulated in the Contract documents. 
 
3.4 Time is the essence of the Contract and it shall be strictly adhered to. The progress of work 

shall conform to agreed works schedule/contract documents and Letter of Intent. 
 
3.5 This agreement constitutes full and complete understanding between the parties and terms 

of the presents. It shall supersede all prior correspondence to the extent of inconsistency or 
repugnancy to the terms and conditions contained in Agreement. Any modification of the 
Agreement shall be effected only by a written instrument signed by the authorized 
representative of both the parties. 

 
3.6 The total contract price for the entire scope of this contract as detailed in Letter of Intent is 

Rs._________________ (Rupees _____________________________ only), which shall 
be governed by the stipulations of the contract documents. 
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ARTICLE 4.0 – NO WAIVER OF RIGHTS 
 
4.1 Neither the inspection by NPCC or the Engineer-in-Charge or Owner or any of their 

officials, employees or agents nor order by NPCC or the Engineer-in-Charge for payment of 
money or any payment for or acceptance of, the whole or any part of the work by NPCC or 
the Engineer-in-Charge nor any extension of time nor any possession taken by the 
Engineer-in-Charge shall operate as waiver of any provisions of the contract, or of any 
power herein reserved to NPCC, or any right to damage herein provided, nor shall any 
waiver of any breach in the contract be held to be a waiver or any other or subsequent 
breach. 

 
ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 
 
5.1 The Laws applicable to this contract shall be the laws in force in India and jurisdiction of 

Delhi Court (s) only. 
 
5.2 Notice of Default 
 

Notice of default given by either party to the other party under the Agreement shall be in 
writing and shall be deemed to have been duly and properly served upon the parties 
hereto, if delivered against acknowledgment due or by FAX or by registered mail duly 
addressed to the signatories at the address mentioned herein above. 

 
IN WITNESS WHEREOF, the parties through their duly authorized representatives have executed 
these presents (execution whereof has been approved by the Competent Authorities of both the 
parties) on the day, month and year first above mentioned                at New Delhi. 
 
For and on behalf of:                                                   For and on behalf of: 
 
 
 
 
(NAME OF CONTRACTOR)                                    M/S NATIONAL PROJECTS 

    CONSTRUCTION CORPORATION LIMITED 
   
 
WITNESS:                                                    WITNESS: 
 
1.                                                                  1. 
 
2.                                                                  2. 
 
 
 



SCHEDULE OF QUANTITY FOR CONSTRUCTION OF INTERNAL ROAD & ALLIED STRUCTURE AT IGNTU (PHASE‐II) PACKAGE‐A 

 

 

Sl.No. Description of Item Unit Quantity Rate in fig Rate in words Amount 
1 Earthwork in excavation necessary for 

construction of roadway in all types of soil 
all complete as per approved drawings and 
Technical Specifications Clause 301. 

Cumt 75000    

2 Construction of embankment with suitable 
material obtained from roadway excavation 
etc. with all leads and lifts all complete as 
per approved drawings and Technical 
Specifications Clause 305. 

Cumt 9500    

3 Providing and laying Pavement Quality 
concrete of M-40 grade of specified 
thickness as per drawings and Technical 
Specifications Clause 602. 

Cumt 12100    

4 Providing and laying Dry lean concrete sub 
base as per drawings and Technical 
Specifications Clause 601 

Cumt 4500    

5 Construction of sub grade and earthen 
shoulder with approved material from 
borrow areas with all leads & lifts all 
complete as per drawings and Technical 
Specifications Clause 305. 

Cumt 24000    

6 Filling in median with approved material 
obtained from road way excavation with all 
leads and lifts complete as per Technical 
Specifications Clauses 305 & 407 

Cumt 3000    



7 Providing, laying, spreading and 
compacting granular sub base course all 
complete as per drawings and Technical 
Specifications Clause 401 Grading II (Table 
400-2) 
 

Cumt 8700    

8 Construction of footpath by 
providing a 150 mm compacted 
granular sub base as per clause 
401 and 25 mm thick cement 
concrete grade M15, over laid with 
precast concrete tiles in cement 
mortar 1:3 including provision of all 
drainage arrangements but 
excluding kerb channel all 
complete as per drawings and 
technical specifications Clause 409 

Sqmt 18464    

9 Construction of cement concrete kerb with 
top and bottom width 115 and 165 mm 
respectively, 250 mm high in M 20 grade 
PCC on M-10 grade foundation 150 mm 
thick, foundation having 50 mm projection 
beyond kerb stone, kerb stone laid with 
kerb laying machine, foundation concrete 
laid manually, all complete as per approved 
drawing and clause 408. 

Rmt 12200    

10 Providing and laying Sand blanket 
composed of coarse / medium sand / non 
plastic moorum as per all complete as per 
approved drawings and clause 304 
 

Cumt 12500    



11 Cable Duct Across the Road (Providing and 
laying of a reinforced cement concrete pipe 
duct, 300 mm dia, across the road (new 
construction), extending from drain to drain 
in cuts and toe of slope to toe of slope in 
fills, constructing head walls at both 
ends, providing a minimum fill of granular 
material over top and sides of RCC pipe as 
per IRC:98-1997, bedded on a 0.3 m thick 
layer of granular material free of rock 
pieces, outer to outer distance of pipe at 
least half dia of pipe subject to minimum 
450 mm in case of double and triple row 
ducts, joints to be made leak proof, invert 
level of duct to be above higher than 
ground level to prevent entry of water and 
dirt, all as per 
IRC: 98 - 1997 and approved Drawings.) 
Single row for one utility service 

Rmt 12200    

12 Plain cement concrete 1:3:6 mix with 
crushed stone aggregate 40 mm nominal 
size mechanically mixed, placed in 
foundation and compacted by vibration 
including curing for 14 days. 

Cumt 4500    

13 Laying Reinforced cement concrete pipe 
NP4/prestressed concrete pipe 450mm dia. 
For culverts on PCC bedding in single row 
including fixing collar with cement mortar 
1:2 but excluding excavation, protection 
works, backfilling, concrete and masonry 
works in head walls and parapets. 

Rmt 1500    



TOTAL AMOUNT-                                                                          Rs. 

Rebate if any offered  (---% above/below)                   Rs. 

Net Quoted Amount                        Rs. 

 

 

 

NPCC               Sign of Contractor  
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