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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 

(A Government of India Enterprise) 

Eastern Zonal Office 

3A, Dr S N Roy Road, Kolkata‐700029 

Ph:‐ 033‐2466‐7371, 2463‐5138 

ISO 9001:2000                        WEBSITE: www.npcc.qov.in 

 

NIT No. EZ/NRIADD/1029                                                             Dated:09/11/11 

NOTICE INVITING TENDER(2ND Call) 

National  projects  Construction  Corporation  Limited  (NPCC)  invites  sealed  tenders  under  two  bid 
systems  (One envelope  for technical bid and other  for  financial bid)  from the agencies of National 
repute for the Engineering Consultancy services for Construction of proposed eight storey building 
at National Research Institute of Ayurvedic Drug Development(NRIADD) at sector‐V,   Bidhannagar , 
Kolkata 

S. 
No. 

Name of the work 

 

Description 

1.  Engineering Consultancy services for 
Construction of Construction of 
proposed eight storey building at 
National Research Institute of Ayurvedic 
Drug Development at sector‐V,  
Bidhannagar , Kolkata  

Estimated cost 

(Construction Cost) 

 

Rs. 40.00 Crores 

2.   Scope of work  A) PRE AWARD STAGE BY NRIADD 
Preparation of various possible 
conceptual layout, plans, elevations with 
architectural view, with possible finishing 
& utilities . Presentation of the same to 
NRIADD and finalizing the same in 
consultation with NPCC/NRIADD 
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B) POST AWARD STAGE BY NRIADD 

a. Survey & Geo‐Technical 
Investigation. 

b. Preparation of  tender drawings, 
BOQ with rates as per prevailing 
DSR/market rate 

c. Preparation of Structural design 

d. Preparation of detail utility 
drawings 

e. submission of all Final Drawings 
3.  Completion time   Completion of the project as approved by 

NRIADD  

4.  Earnest money to be deposited  Rs. 20,000/‐ (Rupees Twenty thousand only) in 
favour of NPCC Ltd. Payable at Kolkata. In the 
form of DD of any scheduled bank . Unsuccessful 
bidders will be refunded the earnest money 
(without any interest) after the award of the 
contract to the successful bidder. Tenders 
without earnest money in form as specified 
above will be summarily rejected. 

5.  Cost of Tender Documents  Rs. 1000/‐ (Rupees One Thousand only) – Non 
refundable payable by DD in favour of NPCC Ltd 
or  Payable at cash. 

6.  Validity of Tender  120 days from the date of issue of Letter of 
Award. 

7.  Sale of Tender Document  15/11/11 to 23/11/11 

11.00A.M. to 5.00 P.M. 

8.  Submission of Tenders  28/11/11 up to 3.00 PM  

9.  Opening of Technical bid  28/11/11 at     3.30 PM. 
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Eligibility Criteria :‐  

1. Submission of  documentary  evidence  for  having  PAN,  upto  date  Professional  tax  challan, 
Service Tax No,etc. 

2. Performance  Certificates  for  providing  similar  services  to  any    Govt./Semi  Govt./ 
Autonomous  body/Other  reputed  organization  for  one  project    value  of  minimum    Rs 
3200.00 lacs or two project values Rs 2400.00 lacs or three projects valuing Rs 1600.00 lacs 
within  last 5(five) years as principal consultant & to be calculated  from the  last day of the 
preceding month  in which the tender  is being  invited  . Similar work will mean  jobs of RCC 
Multistoried  Institutional  Building  involving  works  such  as  preparation  of  architectural 
drawing, structural design , drawing along with other utilities of the building  all complete. 

3.  Agency  must  have  an  office  in  Kolkata  with    required  in  house  facilities(Documentary 
evidence needs to be enclosed)  

4. Average annual turnover of the agency for last three years should not be less than Rs 30.00 
lacs(Documentary evidence needs to be enclosed)  

5. Agency  must  have  at  least  three  architects  with  valid  registration  no  from  council  of 
Architecture with minimum experience of 05(Five) years(Documentary evidence of having 
registration no & being in the role of the consultant needs to be enclosed)  

6. Joint ventures are not permitted. 
 

Tender documents for the above works can be had from the office of Zonal Manager,Eastern Zone, 
NPCC Ltd, 3A, Dr S N Roy Road, Kolkata‐700029 on any working day from  15/11/11 to 23/11/11, 
between 11.00 A.M. to 5.00 P.M. Request for sending tender documents through posts/courier will 
not be entertained. 

Tender Documents received after the stipulated date & time are liable to be 
summarily rejected. Tender documents sent through post/courier will not be 
accepted. 

Any corrigendum/addendum/errata in respect of the above tender shall be 
made available only at our official web site www.npcc.gov.in. No further press 
advertisement will be given. Hence prospective bidders are advised to visit 
NPCC web site regularly for above purpose & submit the same duly signed & 
stamped after downloading from the web site along with the tender document. 

 

 
Zonal Manager 

                                                                                    Eastern Zone 
CC: 

1)     General Manager(CM&W),NPCC Ltd.,Corporate Office,Faridabad   

        for information & publication in web site of Corporation , please. 

2)      Works Section .EZO ,Kolkata for information, please. 

 3)    AM(F), EZO,Kolkata. for information, please. 

4)          Notice Board, EZO, Kolkata 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 

(A Government of India Enterprise) 

Eastern Zonal Office 

3A, Dr S N Roy Road, Kolkata‐700029 

Ph:‐ 033‐2466‐7371, 2463‐5138 

ISO 9001:2000                        WEBSITE: www.npcc.qov.in 

1.0   INSTRUCTIONS TO TENDERERS 

1.1 Background:  The  cost  estimate  for  the    proposed  eight  storey  building  at National  Research  Institute  of 
Ayurvedic  Drug  Development  at  sector‐V,    Bidhannagar  ,  Kolkata  as  submitted  by  NPCC  is  under  active 
consideration at NRIADD Head Quarters , CCRAS, New Delhi . Preliminary Architectural plan & design of the 
building has been desired by NRIADD for further course of action. 

 

1.2 Scope of Work: Preparation of various possible conceptual layout, plans,  elevations with architectural view, 
with  possible  finishing  &  utilities  .  Presentation  of  the  same  to  NRIADD  and  finalizing  the  same  in 
consultation with NPCC/NRIADD  termed as Pre Award stage by NRIADD. Subsequent  to award of work  to 
NPCC  complete  Engineering  Consultancy  services  for  the work  has  been  termed  as  post  award  stage  by 
NRIADD. 
 

1.3   Any investigation, topographical survey, geo‐technical survey, hydro‐geological survey, collection of required 
data  from  the  site/town/location  and  from  the  clients,  concerned  state/central  government  authorities, 
Local Bodies and other agencies, sample collection & sample testing, test reports etc. of existing sites or new 
sites  identified by Local Bodies are to be carried out by the consultant and cost of same  is  included  in the 
quoted/negotiated fees. 

1.4 Submission of Tender / Opening of tender:  
Tender  shall  be  submitted  in  the  office  of  ZM,  EZ NPCC  Ltd,  3A,  Dr  S N  Roy  Road  ,  Kolkata‐700029  by 
28/10/11 upto 15.00 Hrs. Tender shall be opened on the same day at 15.30 Hrs. in the presence of intending 
tenderer  or  their  authorized  representatives.  Tenders  received  after  due  date  and  time  shall  not  be 
accepted. 

1.5   Earnest Money Deposit  (EMD):  The  earnest money deposit  for  this work  is Rs.  20,000/‐  (Rupees  Twenty 
Thousand  only). The EMD so submitted in the form of Demand Draft, will be adjusted into Security Deposit 
in case of successful tender and returned in case of unsuccessful tenderers after award of work. 

1.6      Validity of offer: 120  (One hundred twenty) days from the date of Submission of 
 tender 

1.7  The tender shall be submitted in two Envelopes as follows: 

The Envelope No.1 TECHNICAL BID will contain the documents specified in NIT (Eligibility Criteria) and EMD 
of Rs. 20,000/‐  (Rupees Twenty Thousand   only)  in  the  form of DD  in  favour of NPCC  Limited payable at 
Kolkata .  The EMD shall be valid for 120 days. The EMD in any other form shall not be accepted.  Conditional 
tenders shall be treated as non‐responsive and rejected. 
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The  Envelope No.2   Price BID will  contain  the unconditional Price Bid duly  filled &  signed by  authorized 
signatory. Rates are to be filled in the tender document issued & complete tender document to be enclosed 
in Envelope‐2. 
 
Both the Envelopes shall be sealed separately and shall be marked/written respectively as  Technical Bid and 
Price Bid. These 2 sealed envelopes shall be submitted  in an outer sealed envelope clearly mentioning the 
name of work for  which the tender is offered. 
 
Engineering Consultancy for the  proposed eight storey building at National Research Institute of Ayurvedic 
Drug Development at sector‐V,  Bidhannagar , Kolkata  
 

            NIT No :                                              Due on : 
 

From (Name of the Company) 
      
The  Envelope  No.  1  shall  be  opened  on  its  due  date  &  time  in  presence  of  the  bidders  or  their 
representatives who wish to be present.   On verification of the Envelope No.1 contents as detailed above, 
the envelope no. 2 will be opened for which date may be intimated over phone/fax to qualified bidders only. 
Conditional tenders will be summarily rejected. 

If the contents/requirements of the envelope No.1 are not found  in order, the envelope No. 2 shall not be 
opened and offer of that bidder will be rejected. 

  Special care should be taken to write the rates and amounts  in figures as well  in words  in such a way that 
any alteration  is not possible. The total amount should be written both  in  figures and  in words.  In case of 
figures; the word ‘Rs.’ Should be written before the figure of Rupees and word   ‘P’   after the decimal figure 
e.g. Rs. 2.15p. Rs. 2.15 shall be written as Rupees two and fifteen   paisa only. Unless the rate/amount  is  in 
whole Rupees it should invariably be up to two decimal places. While quoting the rates in Bill of quantities, 
the word “only” should be written closely following the amount and it should not be written in the next line. 

  In  case  of  any  discrepancy  between  the  rates/percentage  quoted  in  figures  and  words,  ,  then  the 
rate/percentage quoted by the contractor in words shall be taken as correct.  

 
  The  tenders  shall  be  strictly  as  per  the  conditions  of  contract.  Tenders  with  any  additional 

condition(s)/modifications shall be rejected. 
 
1.9   NPCC Ltd. reserves the right to accept/or reject any or all the tenders received without assigning any reason 

whatsoever 

1.10   It is advised that the consultants should visit the site of work to properly assess the scope of work, before 
quoting for the tender. 

1.11     The lowest bidder will be decided on the basis of total sum arrived at with price of  Phase(A), Pre award stage 
by NRIADD & Phase(B) Post award stage by NRIADD taken together. For calculation of the value of Phase(B) 
ie Post award stage by NRIADD, the execution cost of work to be considered as Rs 4000.00 lacs for 
evaluation purpose of the tender. 

 

 

Zonal Manager 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION LTD 
( A GOVT. OF INDIA ENTERPRISE) 

 
GENERAL CONDITIONS OF CONTRACT 

 

Scope of Work:‐ 

PRE AWARD STAGE BY NRIADD 

(a) Architectural 

• Preparation of various possible conceptual layout plans, elevations with architectural view 
, with possible finishing & utilities for landscaping of the designated location (by 
NPCC/NRIADD)  

• Presentation of the same to NPCC/NRIADD, and finalizing the same as per preference of  
NPCC/NRIADD . 

 

 POST AWARD STAGE BY NRIADD 

• Preparation of drawings for submissions to statutory authority for obtaining sanction & to 
carry  out  further  formalities  and  obtaining  approval  from  the  statutory  authority. 
Necessary interaction in this regard will be the responsibility of the consultant. 

• Preparation of  tender drawings, BOQ with rates, technical specifications. 
• Preparation of working drawings. 
• Scrutiny and approval of shop drawings of vendors/contractor for   executions. 
• Exterior development includes hard landscape works, roads, drains etc. 
• As built documentation. 

 

(b)  Structural 

POST AWARD STAGE BY NRIADD 

• Designing and suggesting the most appropriate proposal of structural system. 
 

• Finalization of the proposal in consultation with NPCC/NRIADD. 
 

• Vetting of the structural design from any reputed technical institution. 
 

• Detailed working drawings (RCC & Steel) for all the proposed structures. 
 

• Scrutiny of Bar Bending Schedule and Shop drawings prepared by the vendors/contractors 
 

• Designing of Allied works,such as Machine Foundations based on load data to be supplied by you,  
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• As built drawings/documentation. 
 

c)  Utilities 

POST AWARD STAGE BY NRIADD 

Design of High side & distribution  system for following utilities: 

 Plumbing, P.H.E. (water supply & drainage) 
 Electrical – Power & lighting distribution for Building/office and street/yard lighting. 
 Fire Fighting System 
 Compressed Air Distribution system/HVAC system. 
 Scrutiny & approval of shop drawings prepared by the vendors/ contractors. 

 

d) Necessary site development.  

 In POST AWARD STAGE BY NRIADD only 

Statutory Approvals:‐ Obtaining all statutory approval will be the responsibility of the consultant. However, 
necessary statutory fees payable to such authorities will be paid separately by NPCC/NRIADD. 

Submission of Drawing:‐ 

3 copies of each drawing is to be submitted initially by the Consultant for checking and after incorporation of 
all correction as suggested by NPCC/NRIADD, Consultant will submit at least 4copies of each drawing for final 
approval.  5  copies  of  each  working  drawing  is  to  be  submitted  during  the  construction  stage  .    After 
completion of all  the works Consultant will submit  the  reproducible  tracings on polyester paper of all  the 
drawings along with 5 sets of  AS BUILT DRAWINGS & soft copy of all AS BUILT DRAWINGS in CD.  Consultant 
will not be paid any extra cost for submission of all these drawings .Drawing so submitted shall become the 
property of the corporation. 

The  Consultant  shall  be  responsible  for  any  alteration  of  the  work  due  to  any  discrepancies,  errors  or 
omission  in  the  drawing  or  other  particulars  supplied  by  him  or  due  to  decisions  taken  by  competent 
authority at site during execution of work whether such drawing or other particulars have been approved by 
the employer or not. 

Submission of BILL OF QUANTITY:‐  

2 copies of BOQ along with Technical Specification are to be submitted by the Consultant to NPCC for initial 
checking and approval. After incorporating all the requirements and corrections, Consultant should submit 5 
copies of  BOQ along with Technical Specification to NPCC Ltd. 

Release of Payments :‐ 
Payments for consultancy services against different items as mentioned in schedule of items either for “Pre 
Award stage” or for “Post Award stage” are to be released proportionately on the basis of payment schedule 
as enclosed. However, 1st R/A bill will be released only after deposit of  initial security deposit/performance 
guarantee  by  the  consultant  as  mentioned  under  the  clause  of  “Security  Deposit”  &  is  subject  to 
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Administrative approval, financial sanction for the work, “Engineering Consultancy services for  Construction 
of proposed eight storey building at National Research Institute of Ayurvedic Drug Development at sector‐V,  
Bidhannagar , Kolkata” & release of fund by NRIADD there for.  

Service Tax : 

Service  tax  as  applicable    to  be  included  by  the  consultant  in  his  quoted  rate  &  nothing  extra  will  be 
paid/reimbursed in this regard. 

Income Tax : 

Income  Tax  and  other  taxes  as  admissible will  be  deducted  from  each  bill  of  Consultant  as  per 
Government statutory rules. 
 
Security Deposit :‐ 

ISD (Initial Security Deposit)/Performance guarantee is  5% of the awarded value (including EMD) in the form 
of Demand Draft  in  favour of NPCC  LTD. Kolkata &  to be deposited by  the  consultant only after  issue of 
Letter of Intent for “Post Award stage” of work.  Awarded value of the contract to be initially decided on the 
preliminary  approved  estimated  amount  &  performance  guarantee  to  be  deposited  within  7  days  of 
communicating such value to the consultant by NPCC.    

Retention Money @  5% will  be  deducted  from  each  RA  bill  of  the  consultant,  restricted  to  10%  of  the 
Awarded  value  including  ISD  and  will  be  refunded  after  12 months  from  successful  completion  of  the 
project(completion date as reckoned by NPCC for the work)  

No extra payments :‐  

No extra payments  for  salary,  travelling allowance, daily allowances or  in any other  form will be 
made  to  Consultant  .Consultancy  fees  shall  remain  firm  till  completion  of  the work &  no  price 
escalation  in this regard will be entertained. However, consultant may require to visit site for the 
preparation of  initial drawing or during execution of work  in his own  interest  for which no extra 
payment will be released to the consultant.  
 
Undertaking site visits or to attend meetings for making presentation , to collect details/data/information 
required   for planning purposes, holding necessary discussions with NPCC/Clients 
  representatives/local bodies and obtaining requirements of the Project and attending   meetings 
with officials of Local bodies/Govt. Authorities/State/NPCC/Central Govt. or   any other agency, as and 
when required shall have to be borne by the consultant and   shall be covered within his 
quoted/negotiated fees and nothing extra shall be payable   on this account. 

Undertaking site visits or to attend meetings during execution of the project to ensure   adherence  of 
execution as per detailed drawings and specifications, including sorting  out  problems  and  issue  necessary 
clarifications at site including preparation &   submission  of  additional  drawings  and  details  for  proper 
execution of work at site shall   have  to  be  borne  by  the  consultant  and  shall  be  covered  within  his 
quoted/negotiated   fees and nothing extra  shall be payable on  this account. Minimum  two no of  site 
visits per month during execution of the work is mandatory on the part of consultant.  
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Carrying out  all modifications  /  deletions  /  additions  /  alternations  /in design  /  drawing  /  documents  as 
required by Local bodies Authorities/State/ NPCC/ Central Govt. or any   other  authorities  as  applicable  for 
proper execution of works at site till completion and handing over of the project to the client. 

Validity of offer :‐ 

The offer submitted shall remain valid for a period of 120 days from the date of submission of tender. 

Time of Completion :‐ 

The time of completion of the job is the date of completion of the said project 

Compensation for delay 

The Consultant will be required to complete the entire  job within six months from the date of  issue of  letter of 
intent for “Post award stage” of work as per time schedule details of which to be decided mutually. No extension 
of time for completing the same shall be given owing to any variations made  in the works by the orders of the 
clients, unless the clients in consequences of such variations extends the time allowed to NPCC for the completion 
of the works. 

In case the Consultant fails to complete any item work as per the detail time schedule  decided mutually, 5%(Five 
percent) of  total  fees   will be kept withheld  from  the running account bill which may be released on achieving 
next time schedule including the previous one . In case of failure in two consecutive milestones, the amount kept 
with held will be forfeited and shall not be released.  NPCC shall be entitled to deduct such   damages  from  the 
dues that may be payable to the  consultant.  

Termination of contract:‐ 
 
If at any time during tenure of the contract consultant’s performance is found to be unsatisfactory, 
NPCC reserves the right to terminate the contract without any liability to NPCC. However, both the 
clause for “Compensation for delay” & “Termination of contract” can be applicable simultaneously 
at the discretion of Zonal Manager 
 

All  the  necessary drawings  ,design  papers, &  calculations  etc  .should  be  submitted  by  the  Consultant  as 
necessary, well in advance to the Zonal Manager ,NPCC, EZ or his authorized representative for checking and 
approval. The Consultant must attend during the time of checking by NPCC Engineer ,  if sought for, so that 
on‐going work at  site does not hamper  in any way. Consultant must also attend  the office of NRIADD or 
other statutory authority at his own cost for obtaining approval of Drawing & Design ,if required without any 
extra cost to NPCC. 

 

 

ZONAL MANAGER 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 

( A GOVT. OF INDIA ENTERPRISE ) 

SPECIAL CONDITIONS OF CONTRACT 

1) The  consultant  shall  be  responsible  for  any  alternation  of work  due  to  any  discrepancy, 
errors  or  omission  in  the  drawing  or  other  particulars  as  supplied  by  him, whether  such 
drawings or other particulars have been approved by the employer or not. All modification 
made in the working drawing various stages of actual construction should be incorporated in 
the drawing. 

2) All  detailed  design  calculations,  list  of  brought  out  items  proposed  to  be  used  with 
specification  &  with  list  of  approved  manufacture  of  item  wise  to  be  supplied  by  the 
consultant. 

3) All drawings  shall be sufficiently detailed and dimensioned  to help  in  speedy execution of 
the project. 

4) Timely approval of the drawing from Client shall be the responsibility of the consultant and 
all visits required in this connection to any place will be at the expense of the consultant. 

5) Free  visits  of  the  Engineers  Consultant  to  site  in  connection  with  the  collection  and 
information relevant to the consultancy service as well as at the request of Employer will be 
provided by the consultant. 

6) The consultant shall associate Employer’s (NPCC/NRIADD) engineers throughout the design 
and drawing and provide with all details pertaining to design including all data and analysis. 
The consultant shall also make or assist  in making all the reports and recommendations as 
may be contemplated by  the  terms of  reference or as may be  reasonably  required by  the 
Project Authority within the general scope of this work and shall be at all times co‐operate 
with the employer and/or client, its employees and the agents in the interest of the work. 

7) All  reports,  notes,  plans,  design,  estimation,  data  specifications,  statistics  and  other 
documents  and  data  prepared  and  compiled  by  the  consultant  while  performing  the 
consultancy services shall be the property of Employer, NPCC/NRIADD 

8) The  consultant  shall be  responsible  for  the  correctness  and  accuracy of  the data, design, 
drawings,  estimation,  specifications,  bill  of  quantity  and  all  other  documents  under  this 
contract of any ;inadequacy is observed in the work during the execution of work and upto 
the period of 12 months after  the  completion of works  the  consultant  shall on  their own 
initiative and at no extra cost  of consultancy to the Corporation take all steps necessary to 
remedy/rectify the said defects or inadequacy. 

9) The consultant shall carry out the services with due diligence and efficiency in a professional 
manner  and  in  accordance  with  sound  engineering  practice  designed  to  promote  the 
purposes  of  safety  and  efficient  operation  of  the  system  and  with  due  regard  to  the 
environmental, climate conditions of the site and the obligation of the parties hereto. 

10) The  consultant  should  submit  detailed  designs  and  drawings  (described  under  scope  of 
work) and get the same approved provisionally by the competent authority. Even though the 
designs and drawings may be approved provisionally by the project Authority for the work to 
proceed, the consultant will be held responsible for any design defect. 

11) All detailed design and working drawings will be developed with proper co‐ordination and 
interaction with the equipments and electrical system design, drawings. The detailed design 
should reflect detailed specifications of the engineering materials and their properties. 

12) All final design calculations shall be based on soil characteristics and hydrological data of the 
area. 
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13) The details of all RCC/Brief work/Structural steel members in all civil works shall be based on 
full supporting design calculations, as per  IS Codes of practice. These details  interalia, shall 
provide all construction parameters including identification of reinforcement bars in respect 
of number and diameters. Bar bending schedule, the details materials lists and specifications 
of works shall be provided by consultant. Detailed working drawings will  interalia,  include, 
general arrangement drawings, showing plans at different levels with sectional elevations. 

 

14) The  consultant  shall  incorporate  all  the modifications  of  changes desired by  client  in  the 
plans,  reports,  designs,  drawings,  estimate,  specification,  etc.  without  charging  extra 
amount, before final approval. 

15) The consultant shall prepare and give presentations on the schemes as and when required 
by    NPCC/Client    on  any  part  of  India  &  submit  models  and  perspective  views  of  the 
complete scheme as per requirement of NPCC/Client. 

 

16) The  consultant  shall be  responsible  for  the  safety of building  and  structures designed  by 
them for the period of 12 months after the completion of the work  i.e. construction of the 
building and structure. 

17) The  design  and  drawings  for  all  works  shall  conform  to  all  relevant  Indian  Standards 
Specifications and/or  standard code of practice. Where no  Indian Standards are available, 
equivalent  international standards, and generally accepted engineering practices should be 
followed. Deviation  from  ISI recommendation and adoption of other codes or practice will 
require approval of the employer. 

18) Should any defect or  inadequacy appear  in  the study carried out and  report submitted by 
the  consultant  prior  to  the  date  of  final  acceptance  of  the  work  by  the  employer,  the 
consultant  shall  perform  at  its  own  initiative  and  free  of  any  cost  to  Employer,  all  such 
services as shall be necessary to remedy the said defect or inadequacy. 

19) Work to be executed in two phases, Pre Award Stage by NRIADD ie works to be executed by 
consultant prior to Administrative approval & Financial sanction by NRIADD for the work  in 
favour of NPCC & Post award stage ie works of the consultant after the work is approved in 
favour of NPCC. 

20) Once  the bidder  is  found  to be placed  lowest  as per  clause no 1.11 of  the  Instruction  to 
tenderes,  a  Letter  of  Intent  for  pre  award  stage  will  be  issued  in  favour  of  the  bidder 
requesting to go ahead with his stipulated scope of work & time of completion but without 
mentioning any value of work. 

 

21) Once the Administrative approval & Financial sanction  is conveyed, Letter of  Intent will be 
issued for post award stage mentioning the value of work of the consultant arrived at with 
the  execution  cost  sanctioned  by  NRIADD  &  amount  of  performance  guarantee  to  be 
deposited. On submission of performance guarantee Work Order in favour of the consultant 
will be  issued  for which  consultant has  to purchase  five  copies of  tender document  from 
NPCC each costing the amount as mentioned in the NIT against cost of tender document.  
 

22) 5% of the fee payable to the consultant shall be retained from the running bills as   “Retention 
Money”, in addition to the performance guarantee and the same shall be   released  to  the 
consultant after defect liability of the project on completion and   handing  over  of  work  to 
clients by NPCC.  
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23) The  Consultant  undertakes  to  design,  redesign,  modify  and  make  changes  in  the  designs, 
drawings, details etc. till they are finally approved by clients and as required for execution, defect 
liability  period  and  handing  over  of  the  project  to  clients,  as  stipulated  in  the  scope  of work 
within the quoted/negotiated consultancy fees. 
 

24) If at any time after start of work, the client decides to abandon or reduce the scope of work for 
any reason whatsoever and hence not required the whole or any part of the works to be carried 
out, the NPCC shall give notice in writing to this effect to the Consultant and the consultant shall 
have no claim  for any payment of compensation, or otherwise whatsoever, on account of any 
profit or advance which he might have derived from the execution of works in full but which he 
did not derive in consequence of the foreclosure of the whole or part of the work. 
 

25) NPCC  is  acting  as  an  Implementing  Agency/  Project  management  Consultant  on  behalf  of 
NRIADD. Hence any payment towards any claim of the consultant if not considered/paid by the 
above authorities shall not be paid to the consultant. 
 

26) The rate quoted by the Consultant shall be deemed to inclusive of Sales Tax, Turnover Tax, Work 
Contract Tax, service tax or any other similar tax applicable under the existing laws or levy by the 
statuary  authorities/state/central  govt.  The  statutory  deduction  of  income  tax  or  other 
taxes/dues if applicable shall be made from the payment released to the Consultant from time to 
time and the same are   deemed to be included in the Consultants fees. 
 

27) Whether any claim or claims for payment of money arises out of or under the contract against 
the Consultant, the NPCC shall be entitled to withhold and also to have a lien to retain in whole 
or  in part,  the security deposit, performance guarantee and or  to withhold and have a  lien  to 
retain in part or full the payments .due to the consultant, or any claims of the consultant, so as to 
cover the claimed amount till the claim arising out of or under the contract is determined by the 
competent court. 
 

28) Recovery/Penalties  can  be  done  /  recovered  from  the  consultancy  fee/EMD/BG  of  the  other 
works that the consultant is doing or would be doing for NPCC at that time. 
 

29) All the documents submitted as part of the bid shall be duly signed and stamped by  the 
authorized person of the consultant. 
 

30) All the payments due to the consultant shall be made by cheques. 
 

31) Arbitration:‐ Deleted 
 

32) Jurisdiction:‐The  courts  in Calcutta alone will have  jurisdiction  to deal with matters arising 
there from,  from this contract, to the exclusion of all other courts. 
 

33) The Consultant shall fully indemnify the NPCC from and against all claims and proceedings for or 
on  account  of  any  infringement  of  any  patent  right,  design,  trade  mark  or  name  or  other 
protected  rights  in  respect of  any  construction plant, machinery work or material used  for  in 
connection with the work or temporary works. 

ZONAL MANAGER 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION 
LTD 

( A GOVT. OF INDIA ENTERPRISE) 

 

Name  of Work:‐  Engineering  Consultancy  services  for    Construction of proposed  eight  storey 
building at National Research  Institute of Ayurvedic Drug Development at sector‐V,   Bidhannagar , 
Kolkata  

PRICE SCHEDULE 

Sl no  DESCRIPTION OF ITEMS 

 

Lump Sum(Rs) 

1  A) PRE AWARD STAGE BY NRIADD 
Preparation of various possible conceptual  layout, 
plans,  elevations  with  architectural  view,  with 
possible  finishing & utilities  . presentation of  the 
same  to  NRIADD  and  finalizing  the  same  in 
consultation with NPCC/NRIADD 

 

 

2  B) POST AWARD STAGE BY NRIADD  Rate(in %  of  the  execution 
cost  of  work)  (Only  one 
percentage to be quoted for 
item  no  2.01  to  2.06  taken 
together) 

2.01  Detail  survey  of  the  entire  demarcated  area  by  ‘Total 
Station”  including  providing  permanent  bench  marks  at 
locations  as  desired  &  also  reference  pillars  for  future 
construction. Digital drawing in this regard to be prepared 
&  submitted  to NPCC  in  soft copy(one) & hard copy(five) 
showing  contour  of  the  area  at  every  5.00  m  interval, 
existing  roads,  trees,  boundary  walls  ,  services  &  other 
features as required/desired. 

2.02  Preparation  of  drawings(as  required)  for  submissions  to 
various  statutory  authorities,  submission  of  the  same  to 
the concerned authorities & obtaining NOC/approval from 
all  such  statutory authorities, as  required by  law prior  to 
taking up construction. 
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2.03  Preparation  of    tender  drawings,  BOQ with  rates  as  per 
prevailing  DSR/market  rate,  complete  technical 
specifications  of  civil  works  as  well  as  utilities  for  the 
building, list of probable vendors, Quality control schedule 
etc 

2.04  Preparation  of  foundation &    Structural  design  of  super 
structure, vetting the same from any reputed engineering 
college & submission of construction drawing to NPCC. 

2.05  Preparation of detail utility drawings & submission of  the 
same to NPCC for construction. 

 

. 

2.06  Preparation &  submission  of  all  Final Drawings  including 
Tracing after incorporation of all modification and revision 
during construction. 

(ie as made drawing) 

. 

 

3  Description  of 
Item 

Unit   Qty  Rate  Amount 

3.01  Geo‐technical 
investigation 
upto  required 
depth  as 
required,  for 
design  of 
foundation  etc 
& submission of 
the  same  to 
NPCC. 

R/M  150     

 

 

 

NB:‐ CONSULTANTS TO QUOTE THEIR RATE IN THIS SHEET 

                                                                                                                                  ZONAL  MANAGER 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION 
LTD 

( A GOVT. OF INDIA ENTERPRISE) 

 

Name  of Work:‐  Engineering  Consultancy  services  for    Construction of proposed  eight  storey 
building at National Research  Institute of Ayurvedic Drug Development at sector‐V,   Bidhannagar , 
Kolkata  

PAYMENT  SCHEDULE 

 

Sl no  DESCRIPTION OF ITEMS 

 

 

1  A) PRE AWARD STAGE BY NRIADD 
Preparation of various possible conceptual  layout, plans, 
elevations with architectural view, with possible finishing 
&  utilities,  presentation  of  the  same  to  NRIADD  and 
finalizing the same in consultation with NPCC/NRIADD 

 

After  issue of  letter of 
Intent for “post Award 
stage”  &  deposit  of 
performance 
guarantee  by  the 
consultant. 

2  B) POST AWARD STAGE BY NRIADD   

2.01  Detail  survey  of  the  entire  demarcated  area  by  ‘Total  Station” 
including  providing  permanent  bench  marks  at  locations  as 
desired &  also  reference  pillars  for  future  construction.  Digital 
drawing  in  this  regard  to be prepared &  submitted  to NPCC  in 
soft copy(one) & hard copy(five) showing contour of the area at 
every  5.00  m  interval,  existing  roads,  trees,  boundary  walls  , 
services & other features as required/desired. 

10.00  %  of  the 
professional fees  

 

2.02  Preparation of drawings(as  required)  for  submissions  to various 
statutory authorities,  submission of  the  same  to  the  concerned 
authorities  &  obtaining  NOC/approval  from  all  such  statutory 
authorities, as required by law prior to taking up construction. 

15.00%  of  the 
professional fees 

 

2.03  Preparation of  tender drawings, BOQ with rates as per prevailing 
DSR/market rate, complete technical specifications of civil works 
as  well  as  utilities  for  the  building,  list  of  probable  vendors, 
Quality control schedule etc 

25.00  %  of  the 
professional fees 
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2.04  Preparation of foundation &  Structural design of super structure, 
vetting  the  same  from  any  reputed  engineering  college  & 
submission of construction drawing to NPCC. 

25.00 % of the 
professional fees 

 

2.05  Preparation of detail utility drawings & submission of the same to 
NPCC for construction. 

 

. 

10.00 % of the 
professional fees 

 

2.06  Preparation & submission of all Final Drawings  including Tracing 
after  incorporation  of  all  modification  and  revision  during 
construction. 

(ie as made drawing) 

. 

15.00 % of the 
professional fees 

 

3.01  Geo‐technical  investigation upto required depth as  required,  for 
design of foundation etc & submission of the same to NPCC. 

On  completion  of  the 
work &  submission  of 
report to NPCC. 

 

                                                                                                                                   

NB:‐ Professional fees is the amount payable to contractor  & to be calculated based on “Execution 
cost of the work.”  ie final cost of the project. Execution cost  is the cost of   final amount paid to 
contractors  in  connection with  “Engineering Consultancy  services  for   Construction of proposed 
eight  storey  building  at National  Research  Institute  of  Ayurvedic  Drug  Development  at  sector‐V,  
Bidhannagar , Kolkata”  for  NRIADD  for  which  the  consultant  has  rendered  his  services  . 
Interim/provisional  payments will  be  released  to  consultant  for  item  2.01    to  2.03  on  approved 
preliminary estimated  amount. The  approved preliminary  estimated  amount   will be    regularized 
against approved final estimated amount.  In no case the payable amount on account   professional 
fees will exceed the amount to be calculated on final cost of the project ie total amount payable to 
the consultant will be  limited  to  the professional  fees as mentioned above &  is always adjustable 
against performance guarantee or any amount due to the consultant under this contract or from any 
other contract or any other units of the corporation.   

 

ZONAL  MANAGER 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION 
LTD 

( A GOVT. OF INDIA ENTERPRISE) 

 

Name  of Work:‐  Engineering  Consultancy  services  for    Construction of proposed  eight  storey 
building at National Research  Institute of Ayurvedic Drug Development at sector‐V,   Bidhannagar , 
Kolkata  

TIME  SCHEDULE 

Sl no  DESCRIPTION OF ITEMS 

 

 

1  A) PRE AWARD STAGE BY NRIADD 
Preparation of various possible conceptual  layout, 
plans,  elevations  with  architectural  view,  with 
possible  finishing  &  utilities,  presentation  of  the 
same  to  NRIADD  and  finalizing  the  same  in 
consultation with NPCC/NRIADD 

 

Within 21 days from the 

Date  of  issue  of  letter  of 
intent for “Pre Award stage” 
of work  

2  B) POST AWARD STAGE BY NRIADD   

2.01  Detail  survey  of  the  entire  demarcated  area  by  ‘Total 
Station”  including  providing  permanent  bench  marks  at 
locations  as  desired  &  also  reference  pillars  for  future 
construction. Digital drawing in this regard to be prepared 
&  submitted  to NPCC  in  soft copy(one) & hard copy(five) 
showing  contour  of  the  area  at  every  5.00  m  interval, 
existing  roads,  trees,  boundary  walls  ,  services  &  other 
features as required/desired. 

2.02  Preparation  of  drawings(as  required)  for  submissions  to 
various  statutory  authorities,  submission  of  the  same  to 
the concerned authorities & obtaining NOC/approval from 
all  such  statutory authorities, as  required by  law prior  to 
taking up construction. 

2.03  Preparation  of    tender  drawings,  BOQ with  rates  as  per 
prevailing  DSR/market  rate,  complete  technical 
specifications  of  civil  works  as  well  as  utilities  for  the 
building, list of probable vendors, Quality control schedule 
etc 

Scope of work under this 
stag(item no 2.01 to 2.06 , 
item no:‐3.01, to be 
completed within six 
months from the date of 
issue of Letter of intent for 
“Post award stage” of 
work” However, further 
break ups(mile stones)to 
be decided after 
administrative approval of 
the work by NRIADD, 
mentioning time of 
completion as allowed by 
them 



 

6 
 

2.04  Preparation  of  foundation &    Structural  design  of  super 
structure, vetting the same from any reputed engineering 
college & submission of construction drawing to NPCC. 

2.05  Preparation of detail utility drawings & submission of  the 
same to NPCC for construction. 

 

. 

2.06  Preparation &  submission  of  all  Final Drawings  including 
Tracing after incorporation of all modification and revision 
during construction. 

(ie as made drawing) 

. 

 

3.01  Geo‐technical  investigation  upto  required  depth  as 
required, for design of foundation etc & submission of the 
same to NPCC. 

Within 30 days from the 

Date  of  issue  of  letter  of 
intent  for  “Post  Award 
stage” of work  

 

 

 

 

 

 

 

 

                                                                                                                                  ZONAL  MANAGER 
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