

DETAILS OF WORK AWARDED TO CONTRACTORS (JANUARY TO MARCH 2026)

Above Rs. 5 Cr.

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Technical Bids Opening Date	Nos. of tenders recd.	Names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties NOT qualified after technical evaluation	Financail Bids Opening Date	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (In Cr.)	Scheduled date of completion of supplies (dd/mm/yyyy)	Tender for
1	2	3	4	5	6	7	9	10	11	12	13	15	16	17	18		20	21
1	NPCC/SEZ/CA/DMF/AGL/KSP/676	Civil Works	E-Tender	12.12.25	Two Stage Bidding	20.12.25	22.12.25	3	1. M/s. Siddhi Vinayak Construction Company 2. M/s NAGEN KUMAR BISWAL 3. M/s Baishnab Charan Nayak	1. M/s. Siddhi Vinayak Construction Company 2. M/s NAGEN KUMAR BISWAL 3. M/s Baishnab Charan Nayak	NIL	10.1.26	Yes	600240/NPCC/SEZ/CA/DMF/AGL/KSP/1867 Dated: 13.01.2026	M/s SIDDHI VINAYAK CONSTRUCTION COMPANY	9.05	13.01.27	Development of Krishna Sagar Pond at Angul, Odisha.
2	NPCC/SEZ/CA/BDK/CHC/TDI/675	Civil Works	E-Tender	12.12.25	Two Stage Bidding	20.12.25	22.12.25	4	1. M/s Durlax Top Surface Limited 2. M/s PM CONTRACTORS PVT.LTD. 3. M/s UNICORN INDIA PRIVATE LIMITED 4. M/s NAGEN KUMAR BISWAL	1. M/s PM CONTRACTORS PVT.LTD. 2. M/s UNICORN INDIA PRIVATE LIMITED 3. M/s NAGEN KUMAR BISWAL	1. M/s Durlax Top Surface Limited	31.12.25	Yes	600230/NPCC/SEZ/CA/BDK/CHC/TDI/1974 Dated: 29.01.2026	M/s UNICORN INDIA PRIVATE LIMITED	16.69	29.04.27	Construction of CHC (G+2) building at Tihidi, Bhadrak, Odisha.
3	NPCC/SEZ/CA/CCB/AGL/651	Civil Works	E-Tender	29.10.25	Two Stage Bidding	07.11.25	08.11.25	6	1. M/S RAWANI CONSTRUCTION 2. M/s Baishnab Charan Nayak 3. M/s. Siddhi Vinayak Construction Company 4. M/S. SAROJ CONSTRUCTION 5. M/s RANJEET SWAIN 6. M/s PM CONTRACTORS PVT.LTD.	1. M/s Baishnab Charan Nayak 2. M/S. SAROJ CONSTRUCTION	1. M/S RAWANI CONSTRUCTION 2. M/s. Siddhi Vinayak Construction Company 3. M/s RANJEET SWAIN 4. M/s PM CONTRACTORS PVT.LTD.	28.11.25	Yes	600230/NPCC/SEZ/CA/CCB/AGL/2000 Dated: 02.02.2026	M/s SAROJ CONSTRUCTION	21.92	02.05.2027	"Construction of CCB (G+4) Building at DHH Angul, Odisha".
4	NPCC/SEZ/CA/CCB/NYG/681	Civil Works	E-Tender	26.12.25	Two Stage Bidding	03.01.26	05.01.26	5	1. M/s Baishnab Charan Nayak 2. M/s TRILOK AND ASSOCIATES 3. M/s Om Associates 4. M/S. SAROJ CONSTRUCTION 5. M/s JAGANNATH MOHAPATRA	1. M/s Baishnab Charan Nayak 2. M/S. SAROJ CONSTRUCTION 3. M/s JAGANNATH MOHAPATRA	1. M/s TRILOK AND ASSOCIATES 2. M/s Om Associates	11.01.26	Yes	600230/NPCC/SEZ/CA/CCB/NYG/2016 Dated: 05.02.26	M/s JAGANNATH MOHAPATRA	25.17	05.05.27	"Construction of CCB (G+5) building at DHH Nayagarh, Odisha".
5	NPCC/14/WZO/NBT/2025-26/368	Works - Building-EPC Mode	CPP Portal	28.02.26	Two	07.03.26	09.03.26	5	1.) Rajesh Purushottam Mundhada 2.)DVG India 3.)Shiva Construction 4.)Mirjal PKS JV 5.) Ultracent services	02 1.)DVG India 2.)Shiva Construction	1.) Rajesh Purushottam Mundhada 2.)Mirjal PKS JV 3.) Ultracent services	13.03.26	Yes	NPCC/14/WZO/NBT/2025-26/392 dated 25.03.2026	M/s Shiva Construction	11.84	25.10.26	Construction of National Book Trust Library, Book Promotion and Creative center at Koradi ,Nagpur ,Maharashtra" on EPC Mode
6	NPCC/SEZ/CA/WCD/ICDS/NYG/686	Civil Works	E-Tender	22.01.26	Two Stage Bidding	07.02.26	09.02.026	3	1. M/s ISAR Engineers Private Limited 2. M/s Baishnab Charan Nayak 3. M/S DIVERSIFIED ENERGY SOLUTIONS PRIVATE LIMITED	1. M/s ISAR Engineers Private Limited 2. M/s Baishnab Charan Nayak 3. M/S DIVERSIFIED ENERGY SOLUTIONS PRIVATE LIMITED	NIL	02.03.26	Yes	600234/NPCC/SEZ/CA/WCD/ICDS/NYG/ 2254 Date: 17.03.2026	M/s ISAR Engineers Private Limited	9.42	17.01.27	Construction of E-type Staff Quarter Building (S+3) for ICDS officials in the district of Nayagarh, Odisha.